

**CEYLON ELECTRICITY BOARD  
SRI LANKA**

**NOTIFICATION OF EXTENSION TO BID SUBMISSION DEADLINE**

**Loan No and Title:**ADB Loan No:3409-SRI:Supporting Electricity Supply Reliability Improvement Project - Package 7: Lot A3

**IFB No. and Title:**CEB/AGM/PRO/2019/IFB/SESRIP-P7 Lot A3

Installation of: 124Mvar Breaker Switched Capacitor Banks in Colombo City Grid Substations and Replacing the Detuned Breaker Switched Capacitor Banks at Thulhiriya Grid Substation.

1. Further to the paper advertisements dated 28<sup>th</sup> July, 2020 on above project title, it is informed hereby that the closing date of the bid is extended by Three(03) weeks. Hence, the deadline of the submission of bids will be 16<sup>th</sup> September, 2020. The other information will remain unchanged.

2. To obtain further information and inspect the bidding documents, bidder should contact;

Project Manager (PMU-3)  
Office of the Project Director (SESRIP-P7-Lot A3)  
Ceylon Electricity Board,  
No. 25/1, Buthgamuwa Road, Welikada, Rajagiriya, 101000 Sri Lanka.  
Tel: +94(0)11-2889650  
Fax: +94(0)11-2889763  
Email: nimaldgn.desilva@yahoo.com

3. Bids must be delivered:

- To the address below:  
Ceylon Electricity Board,  
Office of the Additional General Manager (Projects),  
No 385, 4th Floor, Landmark Building  
Colombo 00300, Sri Lanka.
- On or before the deadline: 10.00 a.m. on 16<sup>th</sup> September 2020.

Bids will be opened immediately after the deadline in the presence of Bidders' representatives or their authorized representatives who choose to attend at the bid opening at the Office of the Additional General Manager (Projects), No 385, 4<sup>th</sup> Floor, Landmark Building, and Colombo 00300, Sri Lanka.

ලංකා විදුලිබල මණ්ඩලය  
இலங்கை மின்சார சபை  
CEYLON ELECTRICITY BOARD







