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Addendum 01 
to the Bidding Document for  

 

SMART BUILDING FOR DESIGN, SUPPLY, 

DELIVERY, INSTALL, TEST, COMMISSION, AND 

MAINTENANCE OF A TOTAL OF 750KWP GRID 

TIED ROOFTOP SOLAR SYSTEM FOR S W R D 

BANDARANAIKE NATIONAL MEMORIAL 

FOUNDATION 
 

 

 

Tender Number: CEB/AGM(CS)/DGM(RD)/BMICH-RTSPV 

 

 

 

 

 

 

 

 

 

Chairman  

Divisional Procurement Committee (CS) 

Ceylon Electricity Board 

Office of the Additional General Manger (Corporate Strategy), 

6th Floor, 50, Sir Chittampalam A. Gardiner Mawatha, Colombo 00200, 

Sri Lanka. 
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Addendum 01 
Tender Number: CEB/AGM(CS)/DGM(RD)/BMICH-RTSPV 

 

This referes to the Request for Proposals document for The Procurement Of Package 8. Lot 

2:B Smart Building For Design, Supply, Delivery, Install, Test, Commission, And 

Maintenance Of A Total Of 750kwp Grid Tied Rooftop Solar System For S W R D 

Bandaranaike National Memorial Foundation, issued under the above tender number. 

A. The below lines of the Bid Document are to be amended as follows. 

1. Below quoted phrase in Page No. 8-2 in section 8, Special Conditions of Contract under 

Clause No. 8.2 

Quote; 

The Time for Completion of the whole of the Facilities shall be 60 days from the 

Effective Date as described in the Contract Agreement. 

Unquote 

To be amended as; 

“The Time for Completion of the whole of the Facilities shall be 110 days from the 

Effective Date as described in the Contract Agreement.” 

  

2. Below quoted phrase in Page No. 3-2 in section 3, Evaluation and qualification criteria 

under Clause No. 1.3.2.  

Quote; 

Time to complete the plant and services from the effective date specified in Article 3 of 

the Contract Agreement for determining the time for completion of pre-commissioning 

activities is: 60 days No credit will be given for earlier completion. Bidders submitting 

time schedules above 60 days not being considered for evaluation. 

Unquote 

To be ammended as; 

“Time to complete the plant and services from the effective date specified in Article 3 

of the Contract Agreement for determining the time for completion of pre-
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commissioning activities is: 110 days No credit will be given for earlier completion. 

Bidders submitting time schedules above 110 days not being considered for 

evaluation.” 

3. Below quoted phrase in Page No. 6-33 in section 6, Employer’s Requirements under 

table 2.  

Quote; 

Selected bidder should install the system within 60 days. 

Unquote 

To be ammended as; 

“Selected bidder should install the system within 110 days.” 

 


