CEYLON ELECTRICITY BOARD SRI LANKA

ADDENDUM 1

NOTIFICATION OF REVISION OF AMOUNT OF BID SECURITY AND BID CLOSING DATE

Loan and Title:	51122-SRI: Power System Reliability Strengthening Project
Contract No. and Title:	CEB/AGM/PRO/2021/IFB/PSRSP/P1A
	Procurement of Plant – Design, Supply and Installation
	Package 1 Lot A of PSRSP – Construction of 132/33 kV Grid Substations

- 1. Further to the paper advertisement dated 24th February 2022 on above project title, it is informed hereby that the bid closing date is extended by another six (6) weeks' time.
- 2. Accordingly clause 8 of IFB is amended as follows,
 - 8 Deliver bids to the address below:

Office of the Project Director, Power System Reliability Strengthening Project, Ceylon Electricity Board, No. 759, Thalangama South, Pelawatta, Sri Lanka.

- on or before the deadline: 15 June 2022, 10:00 hours (at local time)
- Together with a Bid Security in the amount as described in the bidding document.

Late Bids shall be rejected.

Technical bids will be opened on **15 June 2022 at 10:15 hours** (local time) in the presence of Bidders' representatives who choose to attend at the Office of the Project Director, Power System Reliability Strengthening Project, Ceylon Electricity Board, No. 759, Thalangama South, Pelawatta, Sri Lanka, whereas the Financial Bids shall remain sealed and unopened and shall be placed locked. The Financial Bids of only Technically Responsive and Qualified Bidders shall be opened after Technical Bid Evaluation, whereas, the Financial Bids of those Bidders whose Technical Bids are not responsive and qualified shall be returned unopened after the contract is awarded.

3. ITB 21.1 in Section 2 (Bid Data Sheet) of Volume 1 of 8 is amended as follows,

ITB 21.1	The Bidder shall furnish a bid security in the amount of: LKR 120 million or USD 0.3 million
	Bid Security declarations are not permitted.

