

**Ceylon Electricity Board - Distribution Division 3**  
**Periodic Summary of Awarded Items, 01/01/2019 to 31/01/2019**

Update on : 08/02/2019

**Local Items**

No	Tender No.	PL No.	Item Name Unit	Qty	Supplier	Unit Price LKR (w/o VAT)	Total Price LKR (w/o VAT)	Delivery Charges (LKR)
1	DD3/P&D/NCB/2018/045/D DD3/P&D/A/2018/100	L08301	Aerial Bundled Conductor Alu.(ABC) 230/400V 3 x 70+54.6+16sqmm	70,000 m	ACL Cables PLC  Colombo 08.	353.00	42,506,835.70	440,000.00
2	DD3/P&D/NCB/2018/053/D DD3/P&D/A/2018/99	L08301	Aerial Bundled Conductor Alu.(ABC) 230/400V 3 x 70+54.6+16sqmm	70,000 m	Sierra Cables PLC  Korathota , Kaduwela	360.00	42,996,835.63	440,000.00