

Ceylon Electricity Board - Distribution Division 3
Periodic Summary of Awarded Items, 01/09/2022 to 30/09/2022

Annex I

Local Items

No	Bid No.	PL No.	Item Name Unit	Qty	Supplier	Unit Price LKR (w/o VAT)	Total Price LKR (w/o VAT)	Delivery Charges (LKR)
1	DD3/P&D/ICB/2021/034/D DD3/P&D/A/2022/49	L08301	Aerial Bundled Conductor Alu.(ABC) 230/400V 3 x 70+54.6+16sqmm	100,000 m	ACL Cables PLC Colombo 08.	2,076,375.3450	207,637,534.50	500,000.00
							207,637,534.50	500,000.00