

Ceylon Electricity Board - Distribution Division 3
Periodic Summary of Awarded Items, 01/02/2023 to 28/02/2023

Annex I

Update on : 20/03/2023

Local Items

No	Bid No.	PL No.	Item Name Unit	Qty	Supplier	Unit Price LKR (w/o VAT)	Total Price LKR (w/o VAT)	Delivery Charges (LKR)
1	DD3/P&D/ICB/2022/015/D DD3/P&D/A/2023/08	B07101	Washer - G.I. 16 mm	200,000 Nos	St. Theresa Industries (Pvt) Ltd. Heiyanthuduwa Sri Lanka.	48.50	9,700,000.00	0.00
2	DD3/P&D/NCB/2021/021/D DD3/P&D/A/2023/07	NOPL11	ZEBRA TOWER TFH+0	2 Nos	LTL Galvanizers (Pvt) Ltd.	16,819,500.00	101,748,000.00	225,000.00
		NOPL16	+3m Extension for Basic Body, T4L for Zebra & Lynx	1 Nos	Sapugaskanda, Makola. Sri Lanka.	1,320,000.00		
		NOPL8	ZEBRA TOWER TFT+0	2 Nos		26,217,500.00		
		NOPL9	ZEBRA TOWER TFL+0	2 Nos		7,177,000.00		
3	DD3/P&D/NCB/2022/022/D DD3/P&D/A/2023/10	Y06101	Pin Cross Arms with E. W. Attachment 33kV - Ungalvanized	10,000 Set	Dilushan Iron Works Weboda North, Weboda. Sri Lanka	18,570.00	185,700,000.00	0.00
							297,148,000.00	225,000.00

Ceylon Electricity Board - Distribution Division 3
Periodic Summary of Awarded Items, 01/02/2023 to 28/02/2023

Annex II

Update on : 20/03/2023

Imported Items

No	Bid No.	PL No.	Item Name Unit	Qty	Supplier	Unit FOB Price	Total FOB Price	Freight	Local Agent Comm.(LKR)	Clearing & Delivery Charges (LKR)
1	DD3/P&D/ICB/2022/011/D DD3/P&D/A/2023/09	K08701	Transformer - Current 400/5A Outdoor	2,811 Nos	Shenzhen Chuangyin Technology Co. Ltd,	30.30 USD	85,173.30 USD	1,000.00 USD	0.00	460,000.00
		K08801	Transformer -Current 600/5A Outdoor	31 Nos		28.00 USD	868.00 USD			
		zf0533	Transformer - Current 200/5A 800/5A Outdoor	141 Nos		28.00 USD	3,948.00 USD			
		zf0536	Transformer - Current 1000/5A Outdoor	36 Nos		28.00 USD	1,008.00 USD			
									0.00	460,000.00