

Ceylon Electricity Board - Distribution Division 3
Periodic Summary of Awarded Items, 01/09/2025 to 30/09/2025

Update on : 09/10/2025

Local Items

No	Bid No.	PL No.	Item Name Unit	Qty	Supplier	Unit Price LKR (w/o VAT)	Total Price LKR (w/o VAT)	Delivery Charges (LKR)
1	DD3/P&D/ICB/2024/029/B DD3/P&D/A/2025/22	L08301	Aerial Bundled Conductor Alu.(ABC) 230/400V 3 x 70+54.6+16 sqmm	220,000 m	ACL Cables PLC Colombo 08.	1,129.98	384,584,314.40	1,060,000.00
							384,584,314.40	1,060,000.00

Ceylon Electricity Board - Distribution Division 3
Periodic Summary of Awarded Items, 01/09/2025 to 30/09/2025

No.	Bid No	PL No	Item Name Unit	Qty		Supplier	Unit FOB Price (USD)	Total FOB Price(USD)	Freight (USD)	Local Agent Com (LKR)	Clearing & Delivery Charges(LKR)
1	DD3/P&D/ICB/2024/031/D	T10101	Portable Single Phase Meter Testing Equipment (YC 200A)	10	Nos	Regil Geny India Pvt Ltd India	950.00	9,500.00	400	0.00	180,000.00
	DD3/P&D/A/2025/24	T10151	Portable Three Phase Meter Testing Equipment (YC 98M)	10	Nos		3,100.00	31,000.00	400		165,000.00
							4,050.00	40,500.00		0.00	345,000.00