

**INVITATION TO BID
CEYLON ELECTRICITY BOARD**

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 |
|------------------------------------|---|------------------------------|--|---|---|---------------------------|---|--|---|-------------------------------|--|
| Region / Division / Province | Bid No. / Item Description & Quantity | Bid closing date & Time | Procurement Committee | Place of Purchase of Bidding Documents TP. Nos. | Price of the Bid Document (Rs) | Value of Bid Bond (Rs) | Bids should be deposited at | Bids will be opened at | Price of the information copy (Rs) | Type of Bid ICB/ NCB | Information Copy Download Link |
| Materials | | | | | | | | | | | |
| DD2 (WPN) | WPN/NCB/2020/30 Supply & Delivery of Safety Overalls 1654 Nos and Safety Shoes 735 Nos. for field staff in WPN | 2020-06-03 2.00 p.m. | Provincial Procurement Committee | DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72 | 500.00 | 90,000.00 | DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda | DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda | — | NCB | Click here |
| DD 2 Central | CP/CE(COM)/PPC/2020/044 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 11.0m/350Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 400 Nos. (Lot-01) in Central Province. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 200,300/= | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/045 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 11.0m/350Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 300 Nos. (Lot-02) in Central Province. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 150,300/= | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/046 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 11.0m/350Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 300 Nos. (Lot-03) in Central Province. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 150,300/= | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/047 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 13.0m/500Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 100 Nos. (Lot-01) in Central Province. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 77,800/= | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/048 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 13.0m/500Kg. Pre-Stressed Concrete Poles for | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 77,800/= | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- |

| | | | | | | | | | | | |
|-----------------|--|------------------------------|--|---|--------|-----------|---|--|-----|-----|--|
| | Digana Pole Yard - 100 Nos. (Lot-02) in Central Province. | | | | | | | | | | 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/049 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 13.0m/500Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 100 Nos. (Lot-03) in Central Province. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 77,800/= | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/050 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 13.0m/850Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 100 Nos. in Central Province. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 104,500/= | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/051 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 11.0m/500Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 200 Nos. in Central Province. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 118,000/= | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/052 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 11.0m/850Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 100 Nos. (Lot-01) in Central Province. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 78,500/= | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/053 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 11.0m/850Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 100 Nos. (Lot-02) in Central Province. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 78,500/= | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/054 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 10.0m/225Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 200 Nos. (Lot-01) in Central Province. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 73,700/= | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/055 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 10.0m/225Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 200 Nos. (Lot-02) in Central Province. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 73,700/= | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |

| | | | | | | | | | | | |
|---------------------------|---|-------------------------------|--|---|-----------|------------|---|--|--------|-----|--|
| DD 2 Central | CP/CE(COM)/PPC/2020/056 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – R.C.8.3m/500Kg. for Digana Pole Yard - 200 Nos. in Central Province. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 78,000/= | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/057 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – R.C.8.3m/500Kg. for Digana Pole Yard - 200 Nos. in Central Province. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 78,000/= | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| Distribution Division2 | This refers to the following tender scheduled to be closed on 18-03-2020. Due to Covid-19 the closing date is rescheduled on 17-06-2020. DD2/P&D/ICB/2019/067/D Supply & Delivery of Drop-Down Lift off (DDLO) 33kV Switches - 4,000 Nos <i>The bid bond shall be valid until 18-10-2020.</i> | 17 June 2020 at 10.00hr | DPC-DD 2 | DGM (P&D-DD2), Ground Floor, Ceylon Electricity Board, No 205/3, Kandy Road, Pahala Biyanwila, Kadawatha. +94- 11- 2348470 +94- 11- 24331177 | 12,500.00 | 600,000.00 | Office of the AGM (DD2), 1 st Floor, CEB, No 205/3, Kandy Road, Pahala Biyawila, Kadawatha. | Office of the AGM (DD2), 1 st Floor, CEB, No 205/3, Kandy Road, Pahala Biyanwila, Kadawatha. | 250.00 | ICB | click here |
| Distribution Division2 | This refers to the following tender scheduled to be closed on 18-03-2020. Due to Covid-19 the closing date is rescheduled on 17-06-2020. DD2/P&D/ICB/2019/069/D Supply & Delivery of Pin Insulators 33kV – 13,500 Nos. <i>The bid bond shall be valid until 18-10-2020.</i> | 17 June 2020 at 10.00hr | DPC-DD 2 | -Do- | 12,500.00 | 550,000.00 | -Do- | -Do- | 250.00 | ICB | click here |
| Distribution Division2 | This refers to the following tender scheduled to be closed on 18-03-2020. Due to Covid-19 the closing date is rescheduled on 17-06-2020. DD2/P&D/ICB/2019/072/D Supply & Delivery of Piercing Connectors • Connector Piercing for ABC 230/400V 35-70/6 -35sqmm - 250,000 Nos <i>The bid bond shall be valid until 18-10-2020.</i> | 17 June 2020 at 10.00hr | DPC-DD 2 | -Do- | 12,500.00 | 600,000.00 | -Do- | -Do- | 250.00 | ICB | click here |
| Distribution Division2 | This refers to the following tender scheduled to be closed on 18-03-2020. Due to Covid-19 the closing date is rescheduled on 17-06-2020. DD2/P&D/ICB/2019/080/D Supply & Delivery of Measuring Equipment • Clip on Ammeter (0-1000A/1000V) - 41Nos • Clip on Ammeter (0-2000A/1000V) – 27Nos • Earth Resistance Tester - 39Nos • Phase Sequence Meter - 54Nos • Power Factor Meter - 17Nos <i>The bid bond shall be valid until 18-10-2020.</i> | 17 June 2020 at 10.00hr | DPC-DD 2 | -Do- | 3,500.00 | 150,000.00 | -Do- | -Do- | 250.00 | ICB | click here |
| Distribution Division2 | This refers to the following tender scheduled to be closed on 18-03-2020. Due to Covid-19 the closing date is rescheduled on 18-06-2020. DD2/P&D/ICB/2019/081/D Supply & Delivery of ABC Accessories • Block Stringing for ABC – 700 Nos | 18 June 2020 At 10.00hr | DPC-DD2 | -Do- | 3,500.00 | 450,000.00 | -Do- | -Do- | 250.00 | ICB | click here |

| | | | | | | | | | | | |
|------------------------|---|----------------------------|----------|-------|----------|------------|-------|-------|--------|-----|----------------------------|
| | <ul style="list-style-type: none"> • Draw vice 2Ton Ratchet puller with come-Along Clamp – 230 Nos • Draw vice (1.5 Ton) Ratchet puller with come-Along Clamp – 170 Nos <p><i>The bid bond shall be valid until 19-10-2020.</i></p> | | | | | | | | | | |
| Distribution Division2 | <p>This refers to the following tender scheduled to be closed on 18-03-2020. Due to Covid-19 the closing date is rescheduled on 18-06-2020.</p> <p>DD2/P&D/ICB/2019/082/D Supply & Delivery of MV Live Line Detectors with Rod – 114 Nos.</p> <p><i>The bid bond shall be valid until 19-10-2020.</i></p> | 18 June 2020 at 10.00hr | DPC-DD 2 | --Do- | 3,500.00 | 150,000.00 | -Do- | -Do- | 250.00 | ICB | click here |
| Distribution Division2 | <p>This refers to the following tender scheduled to be closed on 25-03-2020. Due to Covid-19 the closing date is rescheduled on 17-06-2020.</p> <p>DD2/P&D/ICB/2019/074/D Supply & Delivery of Galvanized 33kV Tower Accessories</p> <ul style="list-style-type: none"> • Tower Double Circuit Heavy Angle w/o Stubs (TDH)HYD <p><i>The bid bond shall be valid until 19-10-2020.</i></p> | 18 June 2020 At 10.00hr | DPC | --Do- | 12,500 | 550,000.00 | --Do- | --Do- | 250.00 | ICB | click here |
| Distribution Division2 | <p>This refers to the following tender scheduled to be closed on 25-03-2020. Due to Covid-19 the closing date is rescheduled on 17-06-2020.</p> <p>DD2/P&D/ICB/2019/076/D Supply & Delivery of Galvanized 33kV Tower Accessories</p> <ul style="list-style-type: none"> • (+3m) Body Ext. for Tower Double Circuit Heavy Angle,(TDH) HYD -41Nos • (+3)m leg extension for Basic Body, (+3m) & (+6m) Body Ext.of (TDH)HYD-52Nos • (-1)m leg extension for Basic Body, (+3m) & (+6m) Body Ext.of (TDH)HYD -11Nos • (-2)m leg extension for Basic Body, (+3m) & (+6m) Body Ext.of (TDH)HYD -11Nos <p><i>The bid bond shall be valid until 19-10-2020.</i></p> | 18 June 2020 At 10.00hr | DPC | -Do- | 3,500 | 450,000.00 | -Do- | -Do- | 250.00 | ICB | click here |
| Distribution Division2 | <p>This refers to the following tender scheduled to be closed on 25-03-2020. Due to Covid-19 the closing date is rescheduled on 24-06-2020.</p> <p>DD2/P&D/ICB/2019/077/D Supply & Delivery of Galvanized 33kV Tower Accessories</p> <ul style="list-style-type: none"> • (+2m) Leg Ext. for Basic Body, +3m & (+6m) Body Ext. of,(TDH) HYD -11Nos • (+3)m leg extension for Basic Body, (+3m) & (+6m) Body Ext.of (TDH)HYD-22Nos • (-1)m leg extension for Basic Body, (+3m) & (+6m) Body Ext.of (TDH)HYD-11Nos • (-2)m leg extension for Basic Body, (+3m) & (+6m) Body Ext.of (TDH)HYD -11Nos <ul style="list-style-type: none"> • +1m Leg Extension for Basic Body of (TDT) HYD-2Nos • +2m Leg Extension for Basic Body of (TDT) HYD-2Nos • +3m Leg Extension for Basic Body of (TDT) HYD-5Nos • -2m Leg Extension for Basic Body of (TDT) HYD-2Nos • -2m Leg Extension for (+3)m & (+6)m Body Ext.of (TDT) HYD-3Nos • +2m Leg Extension for (+3)m & (+6)m Body Ext.of (TDT) HYD-3Nos • +3m Leg Extension for (+3)m & (+6)m Body Ext.of (TDT) HYD-5Nos • +1m Leg Extension for (+3)m & (+6)m Body Ext.of (TDT) HYD-3Nos • -1m Leg Extension for (+3)m & (+6)m Body Ext.of (TDT) HYD-3Nos <ul style="list-style-type: none"> • -1m Leg Extension for TDT Basic Body-2Nos | 24 June 2020 At 10.00hr | DPC | -Do- | 3,500 | 120,000.00 | -Do- | -Do- | 250.00 | ICB | click here |

| | | | | | | | | | | | |
|-------------------------|--|----------------------------|----------|-------|-----------|------------|-------|-------|--------|-----|----------------------------|
| | <i>The bid bond shall be valid until 25-10-2020.</i> | | | | | | | | | | |
| Distribution Division2 | <p>This refers to the following tender scheduled to be closed on 25-03-2020. Due to Covid-19 the closing date is rescheduled on 24-06-2020.</p> <p>DD2/P&D/ICB/2019/079/D Supply and Delivery Fuse Switch Disconnecter Insulated 4 Pole 125A - 160A – 4,500 Nos</p> | 24 June 2020 At 10.00hr | DPC-DD 2 | -Do- | 12,500.00 | 600,000.00 | -Do- | -Do- | 250.00 | ICB | click here |
| | <i>The bid bond shall be valid until 25-10-2020.</i> | | | | | | | | | | |
| Distribution Division-2 | <p>This refers to the following tender scheduled to be closed on 01-04-2020. Due to Covid-19 the closing date is rescheduled on 24-06-2020.</p> <p>DD2/P&D/ICB/2019/071/D Supply and Delivery of Cable Al. PVC Insulated – H.S. Duplex (7/1.35mm) 10sqmm One core insulated other core bare. –650 km</p> | 24 June 2020 At 10.00hr | DPC-DD 2 | --Do- | 12,500.00 | 600,000.00 | --Do- | --Do- | 250.00 | ICB | click here |
| | <i>The bid bond shall be valid until 25-10-2020.</i> | | | | | | | | | | |
| Distribution Division 2 | <p>This refers to the following tender scheduled to be closed on 01-04-2020. Due to Covid-19 the closing date is rescheduled on 24-06-2020.</p> <p>DD2/P&D/ICB/2019/078/D Large Angle Assembly for ABC 230/400V – 40,000 Nos</p> | 24 June 2020 At 10.00hr | DPC-DD 2 | -Do- | 12,500.00 | 520,000.00 | -Do- | -Do- | 250.00 | ICB | click here |
| | <i>The bid bond shall be valid until 25-10-2020.</i> | | | | | | | | | | |
| Distribution Division-2 | <p>This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 01-07-2020.</p> <p>DD2/P&D/ICB/2020/005/D Supply and Delivery of Moulded Case Circuit Breaker (MCCB)</p> <ul style="list-style-type: none"> • Moulded Case Circuit Breakers 400A (Without Enclosure) - 210 Nos • Moulded Case Circuit Breakers 630A (Without Enclosure) - 100 Nos | 01 July 2020 At 10.00hr | DPC-DD 2 | --Do- | 3,500.00 | 150,000.00 | --Do- | --Do- | 250.00 | ICB | click here |
| | <i>The bid bond shall be valid until 01-11-2020.</i> | | | | | | | | | | |
| Distribution Division-2 | <p>This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 01-07-2020.</p> <p>DD2/P&D/ICB/2020/011/D Supply & Delivery of Aerial Bundled Conductor Alu. (ABC) 1x50+54.6sqmm – 80,000 m</p> | 01 July 2020 At 10.00hr | DPC-DD 2 | -Do- | 3,500.00 | 350,000.00 | -Do- | -Do- | 250.00 | ICB | click here |
| | <i>The bid bond shall be valid until 01-11-2020.</i> | | | | | | | | | | |
| Distribution Division 2 | <p>This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 01-07-2020.</p> <p>DD2/P&D/ICB/2020/013/D Supply & Delivery of Aerial Bundled Conductors Alu. (ABC) 230/400V 3x70+54.6+16sqmm - 80 km</p> | 01 July 2020 At 10.00hr | DPC | -Do- | 12,500.00 | 600,000.00 | -Do- | -Do- | 250.00 | ICB | click here |
| | <i>The bid bond shall be valid until 01-11-2020.</i> | | | | | | | | | | |
| Distribution Division 2 | <p>This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 01-07-2020.</p> <p>DD2/P&D/ICB/2019/017/D Supply & Delivery of Galvanized 33KV Tower Accessories</p> <ul style="list-style-type: none"> • Counter Clockwise Cage with Aux. For TDT, HYD 30Nos • Counter Clockwise cross arms for TDT, HYD- 30Nos | 01 July 2020 At 10.00hr | DPC | -Do- | 3,500 | 400,000.00 | -Do- | -Do- | 250.00 | ICB | click here |

| | | | | | | | | | | | |
|-----------------------------------|--|-------------------------|-----------------------------------|---|-----------|------------|--|--|--------|-----|----------------------------|
| | <ul style="list-style-type: none"> • Clockwise Cage with Aux.fpr TDT, HYD -16Nos • Clockwise cross arms for TDT HYD -16Nos <p><i>The bid bond shall be valid until 01-11-2020.</i></p> | | | | | | | | | | |
| Distribution Division-2 | <p>This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 02-07-2020.</p> <p>DD2/P&D/ICB/2020/002/D Supply and Delivery of Insulator Tension Set Raccoon 33kV with Hardware Three Disc without Arching Horn (70kN) -7,500 Nos</p> <p><i>The bid bond shall be valid until 02-11-2020.</i></p> | 02 July 2020 At 10.00hr | DPC-DD 2 | --Do- | 12,500.00 | 600,000.00 | --Do- | --Do- | 250.00 | ICB | click here |
| Distribution Division-2 | <p>This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 02-07-2020.</p> <p>DD2/P&D/ICB/2020/003/D Supply and Delivery of Insulator Tension Set with Hardware (Lynx) – 120 kN 33kV - 4000 Nos</p> <p><i>The bid bond shall be valid until 02-11-2020.</i></p> | 02 July 2020 At 10.00hr | DPC-DD 2 | -Do- | 12,500.00 | 550,000.00 | -Do- | -Do- | 250.00 | ICB | click here |
| Distribution Division2 | <p>This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 02-07-2020.</p> <p>DD2/P&D/ICB/2020/012/D Supply & Delivery of Aerial Bundled Conductors Alu. (ABC) 230/400V 3x70+54.6+16sqmm - 80 km</p> <p><i>The bid bond shall be valid until 02-11-2020.</i></p> | 02 July 2020 At 10.00hr | DPC-DD 2 | -Do- | 12,500.00 | 600,000.00 | -Do- | -Do- | 250.00 | ICB | click here |
| Distribution Division-2 | <p>This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 02-07-2020.</p> <p>DD2/P&D/ICB/2019/073/D Supply & Delivery of Auto Reclosers SF6/Dry 33kV with Remote Control Facility. - 30 Nos</p> <p><i>The bid bond shall be valid until 02-11-2020.</i></p> | 02 July 2020 At 10.00hr | DPC-DD 2 | -Do- | 12,500.00 | 600,000.00 | -Do- | -Do- | 250.00 | ICB | click here |
| Distribution Division 03 (P & D) | <p>DD3/P&D/ICB/2019/059/D Bid for Supply & Delivery of,</p> <ul style="list-style-type: none"> • Circuit Breaker Moulded Case 32A – 4 Pole (Without Enclosure) Utilization Category A – 8,000 Nos • Circuit Breaker Moulded Case 63A – 4 Pole (Without Enclosure) Utilization Category A – 2,000 Nos | 17 Jun 2020 10.00 AM | Divisional Procurement Committee. | Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte. T.P No. 011-2880601, 2880610 | 3,500.00 | 400,000.00 | Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte. | Auditorium, 3 rd Floor, CEB,DD3 Head Office, No.644, Sri Jayawardenepura Road, Ethul kotte. | - | ICB | Click Here |
| Distribution Division 03 (P & D) | <p>DD3/P&D/ICB/2019/078/D Bid for Supply & Delivery of,</p> <ul style="list-style-type: none"> • Static Meter – kWh 10(100) A (Class 1) Direct Connected 3 Phase with modem, accessories and without remote disconnection (PC software & accessories including 33 Nos optical cable for local configuration) [ref. 5.2.7. (ii)]” – 3,300 Nos | 17 Jun 2020 10.00 AM | Divisional Procurement Committee. | Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte. T.P No. 011-2880601, 2880610 | 12,500.00 | 800,000.00 | Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte. | Auditorium, 3 rd Floor, CEB,DD3 Head Office, No.644, Sri Jayawardenepura Road, Ethul kotte. | - | ICB | Click Here |

| | | | | | | | | | | | |
|-----------------------------------|--|-------------------------|-----------------------------------|---|----------|------------|--|--|---|-----|----------------------------|
| | <ul style="list-style-type: none"> Communication Module for PC End with accessories for remote controlling of Equipment – 25 Nos | | | | | | | | | | |
| Distribution Division 03 (P & D) | <p>DD3/P&D/ICB/2019/075/D</p> <p>Bid for Supply & Delivery of,</p> <ul style="list-style-type: none"> Fuse Links Expulsion 33kV 3A - 3,000 Nos. (UNF Thread, K Type) Fuse Links Expulsion 33kV 6A - 13,000 Nos. (UNF Thread, K Type) Fuse Links Expulsion 33kV 8A - 7,000 Nos. (UNF Thread, K Type) Fuse Links Expulsion 33kV 12A - 10,000 Nos. (UNF Thread, K Type) Fuse Links Expulsion 33kV 15A - 4,000 Nos. (UNF Thread, K Type) Fuse Links Expulsion 33kV 20A - 3,000 Nos. (UNF Thread, K Type) Fuse Links Expulsion 33kV 25A - 4,000 Nos. (UNF Thread, K Type) Fuse Links Expulsion 33kV 30A - 2,000 Nos. (UNF Thread, K Type) Fuse Links Expulsion 33kV 40A - 3,000 Nos. (UNF Thread, K Type) Fuse Links Expulsion 33kV 50A - 1,000 Nos. (UNF Thread, K Type) Fuse Links Expulsion 33kV 65A - 1,000 Nos. (UNF Thread, K Type) Fuse Links Expulsion 33kV 75A - 1,000 Nos. (UNF Thread, K Type) Fuse Links Expulsion 33kV 100A - 1,000 Nos. (UNF Thread, K Type) | 01 Jul 2020 10.00 AM | Divisional Procurement Committee. | Office of the DGM (P&D - DD 3), CEB DD 3 Head Office, 3rd Floor, No.644, Sri Jayawardanapura Mw, Ethulkotte. T.P.No. 0112880601,011228806 10 | 3,500.00 | 150,000.00 | Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte. | Auditorium, 3 rd Floor, CEB,DD3 Head Office, No.644, Sri Jayawardenepura Road, Ethul kotte. | - | ICB | Click Here |
| Distribution Division 03 (P & D) | <p>DD3/P&D/ICB/2019/085/D</p> <p>Bid for Supply & Delivery of,</p> <ul style="list-style-type: none"> Cable Alu.PVC Insulated - Twin Flat (7/1.35) 10sqmm both Cores insulated - 85,000m Cable Alu.PVC Insulated - Twin Flat (7/1.70) 16sqmm both Cores insulated - 45,000m | 01 Jul 2020 10.00 AM | Divisional Procurement Committee. | Office of the DGM (P&D - DD 3), CEB DD 3 Head Office, 3rd Floor, No.644, Sri Jayawardanapura Mw, Ethulkotte. T.P.No. 0112880601,011228806 10 | 3,500.00 | 200,000.00 | Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte. | Auditorium, 3 rd Floor, CEB,DD3 Head Office, No.644, Sri Jayawardenepura Road, Ethul kotte. | - | ICB | Click Here |
| Distribution Division 03 (P & D) | <p>DD3/P&D/ICB/2019/096/D</p> <p>Bid for Supply & Delivery of,</p> <ul style="list-style-type: none"> Connector Piercing for ABC 230/400V 54.6-50/10-25 sqmm (Identification Code “g” in clause 5.2.1.2 CEB Specification 018-2:2018) - 100,000 Nos. | 01 Jul 2020 10.00 AM | Divisional Procurement Committee. | Office of the DGM (P&D - DD 3), CEB DD 3 Head Office, 3rd Floor, No.644, Sri Jayawardanapura Mw, Ethulkotte. T.P.No. | 3,500.00 | 350,000.00 | Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte. | Auditorium, 3 rd Floor, CEB,DD3 Head Office, No.644, Sri Jayawardenepura Road, Ethul kotte. | - | ICB | Click Here |

| | | | | | | | | | | | |
|---|---|--|--|---|-----------|------------|---|---|----------|-----|----------------------------|
| | | | | 0112880601,011228806 10 | | | | | | | |
| Distribution Division 03 (P & D) | DD3/P&D/ICB/2019/098/D Bid for Supply & Delivery of, <ul style="list-style-type: none"> Cable – Alu.PVC Insulated – HS Duplex (7/1.35) 10sqmm One core insulated other core bare - 700,000m | 01 Jul 2020 10.00 AM | Divisional Procurement Committee. | Office of the DGM (P&D - DD 3), CEB DD 3 Head Office, 3rd Floor, No.644, Sri Jayawardanapura Mw, Ethulkotte. T.P.No. 0112880601,011228806 10 | 12,500.00 | 750,000.00 | Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte. | Auditorium, 3 rd Floor, CEB,DD3 Head Office, No.644, Sri Jayawardenepura Road, Ethul kotte. | - | ICB | Click Here |
| DD4 (WPS-1) | WPS-1/PPC/T/2020/15 Manufacture, Supply & Delivery of Poles - R.C. 8.3m 100kg 1,000 Nos (PCA III form is required on or before bid opening when offer value is above Rs. 5 Millions) (Bid closing date extended due to Covid 19 pandemic) | (Extended Date) 2020.06.04 10.00 a.m. | Provincial Procurement Committee | Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852 | 1,500.00 | 112,000.00 | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | | NCB | Click here |
| DD4 (WPS-1) | WPS-1/PPC/T/2020/16 Supply & Delivery of Bus Bar Chamber LV/60A. 250 Nos (Bid closing date extended due to Covid 19 pandemic) | (Extended Date) 2020.06.04 10.00 a.m. | Provincial Procurement Committee | Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852 | 1,500.00 | 25,000.00 | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | | NCB | Click here |
| DD4 (WPS-1) | WPS-1/PPC/T/2020/17 Supply & Delivery of Socket Cable Crimp type Cu. 50sqmm 8,000 Nos (Bid closing date extended due to Covid 19 pandemic) | (Extended Date) 2020.06.04 10.00 a.m. | Provincial Procurement Committee | Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852 | 1,500.00 | 7,000.00 | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | | NCB | Click here |
| DD4 (WPS-1) | WPS-1/PPC/T/2020/18 Supply & Delivery of Copper Bonded Steel Rod for Concrete Block 300 Nos (Bid closing date extended due to Covid 19 pandemic) | (Extended Date) 2020.06.04 10.00 a.m. | Provincial Procurement Committee | Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852 | 1,500.00 | 8,000.00 | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | | NCB | Click here |
| DD4 (P&D) | DD4/P&D/ICB/2020/009/D Supply and Delivery of Switches – Drop Down Lift Off – (DDLO) 33kV - 2,400 Nos. | 2 nd July 2020 10.00hrs | Divisional Procurement Committee Distribution Division 4 | Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, | 3,500.00 | 375,000.00 | Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, | Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, | 1,000.00 | ICB | Click Here |

| | | | | | | | | | | | |
|--|---|--|--|---|--|-------------|---|---|------------------------------|-----|-----------------------------|
| | | | | Dehiwala. 011-4204015 | | | Dehiwala. | Dehiwala. | | | |
| DD4 (P&D) | DD4/P&D/ICB/2020/010/D Supply and Delivery of Large Angle Assembly for ABC 230/400V (for 54.6 sqmm Messenger) – 25,000 Nos. Dead End Assembly for ABC 230/400V (for 54.6 sqmm Messenger)-20,000 Nos. | 2 nd July 2020 10.00hrs | Divisional Procurement Committee Distribution Division 4 | Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, Dehiwala. 011-4204015 | 12,500.00 | 500,000.00 | Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, Dehiwala. | Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, Dehiwala. | 1,000.00 | ICB | Click Here |
| DD4 (P&D) | DD4/P&D/ICB/2020/011/D Supply and Delivery of Surge Arrestors 33kV - 10kA - 3,000 Nos. | 2 nd July 2020 10.00hrs | Divisional Procurement Committee Distribution Division 4 | Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, Dehiwala. 011-4204015 | 3,500.00 | 300,000.00 | Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, Dehiwala. | Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, Dehiwala. | 1,000.00 | ICB | Click Here |
| Projects/ Transmission Construction Projects Branch | Bid No: CEB/DGM/TCP/ TLCP/2020/02 Supply and delivery of 60km of ACSR Zebra conductor (54x3.18mm/7x3.18mm, Dia-28.62mm). | At 10.00 hrs. July 02, 2020 | Divisional Procurement Committee (Projects) | DGM (Transmission Construction Projects), Transmission Line Construction Projects Unit, Ceylon Electricity Board, No. 55-1/1, Thalapathpitiya Rd., Embuldeniya, Nugegoda. TP: 011 -2836051/2 Fax: 011-2836053 | 12,500.00 | 565,000.00 | DGM (Transmission Construction Projects), Transmission Line Construction Projects Unit, Ceylon Electricity Board, No. 55-1/1, Thalapathpitiya Rd., Embuldeniya, Nugegoda. TP: 011 -2836051/2 Fax: 011-2836053 | DGM (Transmission Construction Projects), Transmission Line Construction Projects Unit, Ceylon Electricity Board, No. 55-1/1, Thalapathpitiya Rd., Embuldeniya, Nugegoda. TP: 011 -2836051/2 Fax: 011-2836053 | Available in CEB web site | ICB | Click Here |
| Construction | | | | | | | | | | | |
| Generation (Laxapana Complex) | Renovation of Existing Road Network in C.E.B. Building site at Laxapana (Stage 02) DGM/LC/Civil/Ten / 2020 - 01 ICTAD Registration M-6 or C-7 or above contractor should be have experience in Building Construction or /& Road construction. | 04 / 06/2020 at 14.00 hrs Local time | Junior Procurement Committee, Laxapana Complex. | Office of the Deputy General Manager, Laxapana Complex, Ceylon Electricity Board, Laxapana. Tel: 051 2232085 051 3502387 Fax: 051 2232211, Tender Documents can be purchased on or before 03/ 06/ 2020 at 16.00 hrs | Rs 1000/= (All Payment Should be in Bank draft in favor of the General Manager CEB or depositing to people's bank A/C No 071-1-001-2- 3320-705) or cash paying to the CEB cash counter in Laxapana Complex | Rs 50,000/= | Office of the Deputy General Manager, Laxapana Complex, Ceylon Electricity Board, Laxapana. | Office of the Deputy General Manager, Laxapana Complex, Ceylon Electricity Board, Laxapana. | - | NCB | Click here. |

| | | | | | | | | | | | |
|--------------------------------|---|--|--|---|--|----------------|--|---|---|-----|----------------------------|
| | | | | | Office. | | | | | | |
| Distribution Division 1 (P&HM) | Construction of 33kV Two Section Single Bus-Bar Gantries at Nochchiyagama and Kekirawa Tender No: CE (P&HM) DD1/T/SC/2019/07 (CIDA / ICTAD Registration C6 or higher in building construction category) | 18 th of June 2020 14.00 Hrs. | Divisional Procurement Committee (Distribution Division 01)) | Office of Deputy General Manager (Projects & Heavy Maintenance) Distribution Division 1, Ceylon Electricity Board, No. 288, Kandy Road, Kurunegala. T.No: 037-2229151, 2230483 Fax : 037-2229151 | Rs.4,000.00 | Rs.175,000.00 | Office of Deputy General Manager (Projects & Heavy Maintenance) Distribution Division 1, Ceylon Electricity Board, No. 288, Kandy Road, Kurunegala. T.No: 037-2229151, 2230483 Fax : 037-2229151 | Office of Deputy General Manager (Projects & Heavy Maintenance) Distribution Division 1, Ceylon Electricity Board, No. 288, Kandy Road, Kurunegala. T.No: 037-2229151, 2230483 Fax : 037-2229151 | Not Applicable | NCB | Click here |
| Services | | | | | | | | | | | |
| Lakvijaya Power Plant | LV/T/2020/0065 Transport service for Lakvijaya Power Plant Operation Staff | 14.00 hrs on Wednesday June 24 th 2020. | Lakvijaya Procurement Committee (Lakvijaya Power Plant) | Procurement Division, 4th Floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai 61342 TP : 032 226 8964/977 Fax: 032 226 8966 | Free of charge | LKR 400,000.00 | Power Plant Manager Lakvijaya Power Plant Ceylon Electricity Board Narakkalliya Norochcholai TP : 032 226 8964 Fax: 032 226 8966 | Procurement Division, 4th floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai 61342. | Can be obtained free of charge from http://www.ceb.lk/tenders/ | NCB | Click Here |
| Lakvijaya Power Plant | LV/T/2020/0160 Providing Janitorial Service to Lakvijaya Power plant, Housing Complex at Karamba and Housing Complex at Daluwa for a Period of One Year. Pre Bid Meeting will be held on 02/06/2020 at 10.00am | 14.00 hrs on Wednesday June 10 th 2020 | Lakvijaya Procurement Committee (Lakvijaya Power Plant) | Procurement Division, 4th Floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai 61342 TP : 032 226 8964/977 Fax: 032 226 8966 | 10,000/= (Nonrefundable fee) Acc. No: 07110012 3320705 Account: General Manger, Ceylon Electricity Board Bank: Peoples Bank | LKR 500,000.00 | Power Plant Manager Lakvijaya Power Plant Ceylon Electricity Board Narakkalliya Norochcholai TP : 032 226 8964 Fax: 032 226 8966 | Procurement Division, 4th floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai 61342. | Can be obtained free of charge from http://www.ceb.lk/tenders/ | NCB | Click Here |
| Lakvijaya Power Plant | LV/T/2020/0133 Renovation work of bunker bay bathroom unit 01 & 03 (4 units) | 14.00 hrs on Wednesday June 10 th 2020 Pre-bid meeting 03/6/2020 – | Lakvijaya Procurement Committee (Lakvijaya Power Plant) | Procurement Division, 4th Floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai 61342 TP : 032 226 8964/977 | 2,500/= (Nonrefundable fee) Acc. No: 07110012 3320705 Account: General Manger, | LKR 100,000.00 | Power Plant Manager Lakvijaya Power Plant Ceylon Electricity Board Narakkalliya Norochcholai TP : 032 226 8964 Fax: 032 226 8966 | Procurement Division, 4th floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai 61342. | Can be obtained free of charge from http://www.ceb.lk/tenders/ | NCB | Click Here |

| | | | | | | | | | | | |
|--------------------------------------|--|---|---|--|--|----------------|--|---|---|-----|----------------------------|
| | | 10.00 a.m. | | Fax: 032 226 8966 | Ceylon Electricity Board Bank: Peoples Bank | | | | | | |
| Lakvijaya Power Plant | LV/T/2020/0134 Floor Painting work of Turbine building 0.0m & 6.3m level | 14.00 hrs on Wednesday June 10 th 2020 Pre-bid meeting 03/6/2020 – 10.00 a.m. | Lakvijaya Procurement Committee (Lakvijaya Power Plant) | Procurement Division, 4th Floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai 61342 TP : 032 226 8964/977 Fax: 032 226 8966 | 5,500/= (Nonrefundable fee) Acc. No: 07110012 3320705 Account: General Manger, Ceylon Electricity Board Bank: Peoples Bank | LKR 270,000.00 | Power Plant Manager Lakvijaya Power Plant Ceylon Electricity Board Narakkalliya Norochcholai TP : 032 226 8964 Fax: 032 226 8966 | Procurement Division, 4th floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai 61342. | Can be obtained free of charge from http://www.ceb.lk/tenders/ | NCB | Click Here |
| Lakvijaya Power Plant | LV/T/2020/0146 REPAIRING OF ROOF LEAKAGES ON UNIT 01 TURBINE HALL | 14.00 hrs on Wednesday June 10 th 2020 Pre-bid meeting 03/6/2020 – 10.00 a.m. | Lakvijaya Procurement Committee (Lakvijaya Power Plant) | Procurement Division, 4th Floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai 61342 TP : 032 226 8964/977 Fax: 032 226 8966 | 2,700/= (Nonrefundable fee) Acc. No: 07110012 3320705 Account: General Manger, Ceylon Electricity Board Bank: Peoples Bank | LKR 60,000.00 | Power Plant Manager Lakvijaya Power Plant Ceylon Electricity Board Narakkalliya Norochcholai TP : 032 226 8964 Fax: 032 226 8966 | Procurement Division, 4th floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai 61342. | Can be obtained free of charge from http://www.ceb.lk/tenders/ | NCB | Click Here |
| Lakvijaya Power Plant | LV/T/2020/0147 Construction of Ash Bowser Yard with Restroom and New Security Post | 14.00 hrs on Wednesday June 10 th 2020 Pre-bid meeting 03/6/2020 – 10.00 a.m. | Lakvijaya Procurement Committee (Lakvijaya Power Plant) | Procurement Division, 4th Floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai 61342 TP : 032 226 8964/977 Fax: 032 226 8966 | 3,900/= (Nonrefundable fee) Acc. No: 07110012 3320705 Account: General Manger, Ceylon Electricity Board Bank: Peoples Bank | LKR 135,000.00 | Power Plant Manager Lakvijaya Power Plant Ceylon Electricity Board Narakkalliya Norochcholai TP : 032 226 8964 Fax: 032 226 8966 | Procurement Division, 4th floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai 61342. | Can be obtained free of charge from http://www.ceb.lk/tenders/ | NCB | Click Here |
| Generation (Mahaweli Complex) | Bid No: MC/DGM/PROC/2020/02 Provision of private security service for the Mahaweli Complex Office premises- | 2020 / 06 / 10 at 14:00hrs | Mahaweli Complex Procurement | DGM (Mahaweli Complex) Office, No. 40/20, Ampilitiya | Rs.1000/= Payment shall be | 15,000/= | DGM (Mahaweli Complex) Office, No. 40/20, Ampilitiya Road, | DGM (Mahaweli Complex) Office, | N/A | NCB | |

| | | | | | | | | | | | |
|---|--|--|---|---|--|--------------|--|--|-------------------|-----|----------------------------|
| | 2020 | | Committee | Road, Kandy. Tel: 081-2224568 | paid at any People's Bank to the credit of generation division collection account People's Bank, Dematago da Branch, 071-1001- 23320- 705 and produce the Bank slip. | | Kandy. | No. 40/20, Ampilitiya Road, Kandy. Date: 2020 / 06 / 10 Time: 14:00hrs | | | Click here |
| Supporting Electricity Supply Reliability Improvement Project (SES RIP) | Tender for leasing a building around Jaffna City for SES RIP Project Office for a Period of One Year Tender No. PD(SES RIP)DD1/T/LB/2020/01 | 11 th June , 2020 14.00 hrs | Divisional Procurement Committee (Distribution Division 01) | Office of Project Manager (SES RIP), No. 218, Aluth Malkaduwwa Negombo Road, Kurunegala. T.No: 037-2227595 Fax : 037- 2227595 | Rs.500.00 | Rs.13,000.00 | Office of Project Manager (SES RIP), No. 218, Aluth Malkaduwwa Negombo Road, Kurunegala. T.No: 037-2227595 Fax : 037- 2227595 | Office of Project Manager (SES RIP), No. 218, Aluth Malkaduwwa Negombo Road, Kurunegala. T.No: 037-2227595 Fax : 037- 2227595 | Not Applicable | NCB | Click here |
| Supporting Electricity Supply Reliability Improvement Project (SES RIP) | Tender for Lease a building around Bandaragama for the period of One Year Tender No. PD(SES RIP)DD1/T/LB/2020/02 | 11 th June , 2020 14.00 hrs | Divisional Procurement Committee (Distribution Division 01) | Office of Project Manager (SES RIP), No. 218, Aluth Malkaduwwa Negombo Road, Kurunegala. T.No: 037-2227595 Fax : 037- 2227595 | Rs.500.00 | Rs.9,000.00 | Office of Project Manager (SES RIP), No. 218, Aluth Malkaduwwa Negombo Road, Kurunegala. T.No: 037-2227595 Fax : 037- 2227595 | Office of Project Manager (SES RIP), No. 218, Aluth Malkaduwwa Negombo Road, Kurunegala. T.No: 037-2227595 Fax : 037- 2227595 | Not Applicable | NCB | Click here |
| Distribution Division 1 (P& HM) | Tender for Hiring of a Car for Chief Engineer (Line Construction & Maintenance) P&HM, DD1 for the period of Two years. Tender No: CE(P&HM)DD1/T/SV/2020/01 | June 11, 2020, 1400hr. | Procurement Committee (Distribution Division 01) | Deputy General Manager (Projects & Heavy Maintenance) Distribution Division 01, Ceylon Electricity Board, No. 288, Kandy Road, Kurunegala. T.No: 037-2229151, 2230483, 2230484 Fax : 037-2229151 | 500.00 | 40,000.00 | Deputy General Manager (Projects & Heavy Maintenance) Distribution Division 01, Ceylon Electricity Board, No. 288, Kandy Road, Kurunegala. T.No: 037-2229151, 2230483, 2230484 Fax : 037- 2229151 | Deputy General Manager (Projects & Heavy Maintenance) Distribution Division 01, Ceylon Electricity Board, No. 288, Kandy Road, Kurunegala. T.No: 037-2229151, 2230483, 2230484 Fax : 037-2229151 | Not Applicable | NCB | Click here |
| Distribution Division 1 (P& HM) | Tender for Hiring of a Van for Electrical Superintendent (Substation Construction & Maintenance II), P&HM, DD1 for the period of Two years. | June 11, 2020, 1400hr. | Procurement Committee (Distribution | Deputy General Manager (Projects & Heavy Maintenance) Distribution | 500.00 | 40,000.00 | Deputy General Manager (Projects & Heavy Maintenance) Distribution Division 01, | Deputy General Manager (Projects & | Not Applicable | NCB | Click here |

| | | | | | | | | | | | |
|-----------------|---|------------------------------|--|---|--------|----------|---|---|-----|-----|--|
| | Tender No: CE(P&HM)DD1/T/SV/2020/02 | | Division 01) | Division 01, Ceylon Electricity Board, No. 288, Kandy Road, Kurunegala. T.No: 037-2229151, 2230483, 2230484 Fax : 037-2229151 | | | Ceylon Electricity Board, No. 288, Kandy Road, Kurunegala. T.No: 037-2229151, 2230483, 2230484 Fax : 037- 2229151 | Heavy Maintenance) Distribution Division 01, Ceylon Electricity Board, No. 288, Kandy Road, Kurunegala. T.No: 037-2229151, 2230483, 2230484 Fax : 037-2229151 | | | |
| DD 2 Central | CP/CE(COM)/PPC/2020/013 *EXTENSION OF BID CLOSING DATE Hiring of a 4WD Double cab for Chief Engineer (Construction) Unit – CP for a period of 02 years. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 20,000/- | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB, No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 27- 02-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/030 *EXTENSION OF BID CLOSING DATE Rent / Lease Building for Use as Cash Counter in Nawalapitiya Area for a period of 02 years. <u>Requirements</u> 1) Building should be located in Nawalapitiya town. 2) Building area should be approx. 400 sqft 3) Electricity, Water, Tele phone and sanitary facilities should be available. 4) Need parking facilities for 02 numbers of light vehicles. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Self-prepared detailed application to be forwarded with expected monthly rental. T.P 054-2222363 | - | - | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB, No. 04, Asgiriya Road, Kandy. | N/A | NCB | - |
| DD 2 Central | CP/CE(COM)/PPC/2020/034 *EXTENSION OF BID CLOSING DATE Hiring of a Van for ECSC at Poojapitiya in Galagedara Area for a period of 02 years. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 16,000/- | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB, No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 27- 02-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/036 *EXTENSION OF BID CLOSING DATE Hiring of a Van for Operation Depot in Kandy City Area for a period of 02 years. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 16,000/- | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB, No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 27- 02-2020 |

| | | | | | | | | | | | |
|-----------------|---|------------------------------|--|---|--------|----------|--|---|-----|-----|--|
| DD 2 Central | CP/CE(COM)/PPC/2020/035 *EXTENSION OF BID CLOSING DATE Hiring of a Lorry for ECSC at Matale in Matale Area for a period of 02 years. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 16,000/- | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/037 *EXTENSION OF BID CLOSING DATE Rent/Lease Building with land for storage Materials belongs to CEB working gangs & parking CEB vehicles belongs to CE(Construction) CP Unit for a period of 02 years. <u>Requirements</u> 1. Building should be Approx.1500sqft. 2. Need Water, Electricity and Sanitary facilities. 3. Building should be located in & around Peradeniya area. 4. Need road facilities for enter the Lories and Cranes in to the land. 5. Parking Facilities for at least 8 Nos of Lorry/Crane. 6. Need security fence around the Building & land. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Self-prepared detailed application to be forwarded with expected monthly rental. T.P 081-4949172 081-4950326 | - | - | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB, No. 04, Asgiriya Road, Kandy. | N/A | NCB | - |
| DD 2 Central | CP/CE(COM)/PPC/2020/038 *EXTENSION OF BID CLOSING DATE Hiring of a Three Wheeler for ECSC at Pallepola in Dambulla Area for a period of 01 year. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 500/= | 5,000/- | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/039 *EXTENSION OF BID CLOSING DATE Hiring of a Three Wheeler Commercial Sub Unit in Dambulla Area for a period of 01 year. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 500/= | 5,000/- | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/040 *EXTENSION OF BID CLOSING DATE Hiring of a Light Lorry for Area Maintenance Sub Unit in Katugastota Area for a period of 02 years. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 16,000/- | Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |

| | | | | | | | | | | | |
|-----------------|---|------------------------------|--|--|--------|-----------------|--|--|-----|-----|--|
| | | | | | | | | | | | |
| DD 2 Central | CP/CE(COM)/PPC/2020/041 *EXTENSION OF BID CLOSING DATE Provision of Security service for Area Maintenance Sub Unit in Galagedara Area for a period of 01 year. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 11,500/- | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB, No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/042 *EXTENSION OF BID CLOSING DATE Provision of Security service for Workshop at Meewathura, Peradeniya belongs to CE (Construction) Unit – CP for a period of 01 year. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 11,500/- | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB, No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/043 *EXTENSION OF BID CLOSING DATE Hiring of a Three Wheeler for Area Maintenance Sub Unit – I at Nawalapitiya Area for a period of 02 years. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 10,000/- | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB, No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 05- 03-2020 |
| DD 2 Central | CP/CE(COM)/PPC/2020/058 *EXTENSION OF BID CLOSING DATE Provision of Security service for Sub ECSC at Galaha in Peradeniya Area for a period of 01 year. | 2020-06-10 At 14.00hrs | Provincial Procurement Committee | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724 | 1000/= | 8,000/- | Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. | Chief Engineer (Commercial), CEB, No. 04, Asgiriya Road, Kandy. | N/A | NCB | Please refer the previous paper advertiseme nt date : 12- 03-2020 |
| DD 2 | PHM DD2/CE(SC&M)/DPC/2019/60 Daily Cleaning & Maintenance of the Office Building & Garden of Chief Engineer (Substation Construction & Maintenance) Projects & Heavy Maintenance – DD2. | 2020/06/10 1400 hrs | DPC- DD2 | Deputy General Manager (PHM –DD2, Ceylon Electricity Board, P.O. Box18, Lamagaraya Road, Kandy Tel :081 2222287 Fax: 081 2222286 | 500/- | 14,000/- | Deputy General Manager (PHM –DD2, Ceylon Electricity Board, P.O. Box18, Lamagaraya Road, Kandy Tel :081 2222287 Fax: 081 2222286 | Deputy General Manager (PHM –DD2, Ceylon Electricity Board, P.O. Box18, Lamagaraya Road, Kandy Tel :081 2222287 Fax: 081 2222286 | N/A | NCB | click here |
| DD2 (WPN) | WPN/NCB/DGM-V07/2020/33 Hiring of a Motor Car on Wet lease Basis (with Driver) for Electrical Engineer – | 2020-06-03 2.00 p.m. | Provincial Procurement | DGM(WPN)'s Office, CEB, No.280, | 500.00 | 20,000.00 | DGM(WPN)'s Office, CEB, No.280, | DGM(WPN)'s Office, CEB, No.280, | – | NCB | Click here |

| | | | | | | | | | | | |
|---|---|-------------------------------|---|---|----------|------------|---|--|----|-----|----------------------------|
| | Energy Management | | Committee | Kandy Road, Kiribathgoda Tel.011- 2911071/72 | | | Kandy Road, Kiribathgoda | Kandy Road, Kiribathgoda | | | |
| DD2 (WPN) | WPN/NCB/DM – V172/2020/12 Hiring of a Crew Cab for Distribution & Maintenance Office - WPN. | 2020-06-03 2.00 p.m. | Provincial Procurement Committee | DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72 | 500.00 | 20,000.00 | DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda | DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda | – | NCB | Click here |
| DD2 (WPN) | WPN/NCB/SEC-GAM/2020/32 Provision of Private Security Service for Chief Electrical Engineer's Office- Gampaha | 2020-06-10 2.00 p.m. | Provincial Procurement Committee | DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72 | 500.00 | 100,000.00 | DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda | DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda | – | NCB | Click here |
| DD2 (WPN) | WPN/KEL/CE/TC-01/2020/03 Lease out a Building for Consumer Service Centre - Mawaramandiya (Around the Area of Kiribathgoda, Makola, Sapugaskanda) | 2020-06-03 2.00 p.m. | Provincial Procurement Committee | Chief Electrical Engineer's Office, CEB. No 624, Kandy Road, Eldeniya, Kadawatha. T.P. 011 2925880 Fax - 011 2925885 | 500.00 | - | Chief Electrical Engineer's Office, CEB. No 624, Kandy Road, Eldeniya, Kadawatha. | Chief Electrical Engineer's Office, CEB. No 624, Kandy Road, Eldeniya, Kadawatha. | – | NCB | Click here |
| Distribution Division 3 (DGM-Sab) | Tender No. : SAB/DGM/CE(COM)/Cleaning Service/2020/01 Cleaning service for the Office Complex & Unit of Deputy General Manager (Sabaragamuwa) for a period of One (1) year. | 2020-06-10 2.00 p.m. | PPC (SAB) | Branch of Deputy General Manager (Sabaragamuwa), Chief Engineer (Commercial) unit P.O.Box 09, New Town, Rathnapura | 500.00 | 5,000.00 | Branch of Deputy General Manager (Sabaragamuwa) Chief Engineer (Commercial) unit P.O.Box 09, New Town, Rathnapura Te. 045- 222 5891-95 | Branch of Deputy General Manager (Sabaragamuwa), Chief Engineer (Commercial) unit P.O.Box 09, New Town, Rathnapura | -- | NCB | Click Here |
| Distribution Division 3 (DGM-Sab) | Tender No: SAB/CE(COM)/Dis&Re/2020/EH /01 Execution of Disconnection & Reconnection Eheliyagoda Area | 2020-06-10 2.00 p.m. | PPC (SAB) | Branch of Deputy General Manager (Sabaragamuwa), Chief Engineer (Commercial) unit P.O.Box 09, New Town, Rathnapura 045-222 5891-5 | 2,000.00 | 100,000.00 | Branch of Deputy General Manager (Sabaragamuwa) Chief Engineer (Commercial) unit P.O.Box 09, New Town, Rathnapura | Branch of Deputy General Manager (Sabaragamuwa) Chief Engineer (Commercial) unit P.O.Box 09, New Town, Rathnapura | -- | NCB | Click Here |
| DD3 (SAB) | Bid No: SAB/RUW-V41/HV/2020/19 Bids for Hiring of a 2WD Van for Bulathkohupitiya Consumer Service Center | 10th June. 2020 2.00 PM | Provincial Procurement Committee. | Office of the DGM,CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura T.P No. 045-2225891-5 | 1,000.00 | 20,000.00 | Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura | Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura | – | NCB | Click Here |
| DD3 (SAB) | Bid No: SAB /EM-V45/HV/2020/24 Bids for Hiring of a 2WD Van for Chief Engineer (Energy Management) Kahawaththa sub Unit | 10th June. 2020 2.00 PM | Provincial Procurement Committee. | Office of the DGM,CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura T.P No. 045-2225891-5 | 1,000.00 | 20,000.00 | Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura | Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura | – | NCB | Click Here |
| DD3 (SAB) | Bid No: SAB/EM-V06/HV/2020/25 Bids for Hiring of a 2WD Van for Chief Engineer (Energy Management) Eheliyagoda sub Unit | 10th June. 2020 2.00 PM | Provincial Procurement Committee. | Office of the DGM,CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura T.P No. 045-2225891-5 | 1,000.00 | 20,000.00 | Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura | Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura | – | NCB | Click Here |
| DD3 (SAB) | | 10th June. 2020 | Provincial Procurement | Office of the DGM,CE (Commercial) Unit, Ceylon | 1,000.00 | 20,000.00 | Office of the DGM, CE (Commercial) Unit, Ceylon | Office of the DGM, CE (Commercial) Unit, | – | NCB | Click Here |

| | | | | | | | | | | | |
|-----------------------------------|--|--|-----------------------------------|---|-------------|-----------|---|---|----|-----|----------------------------|
| | Bid No: SAB /DM-V47/HV/2020/26 Bids for Hiring of a 2WD Van for Chief Engineer (Distribution Maintenance) – (Rathnapura 1 Gang)Unit | 2.00 PM | Committee. | Electricity Board, New Town, Rathnapura T.P No. 045-2225891-5 | | | Electricity Board, New Town, Rathnapura | Ceylon Electricity Board, New Town, Rathnapura | | | |
| DD3 (SAB) | Bid No: SAB/EMB-V86/HV/2020/27 Bids for Hiring of aThree Wheeler for Udawalawa Consumer Service Center | 10th June. 2020 2.00 PM | Provincial Procurement Committee. | Office of the DGM,CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura T.P No. 045-2225891-5 | 1,000.00 | 20,000.00 | Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura | Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura | – | NCB | Click Here |
| Distribution Division 3 (DGM-Sab) | BID NO. SAB/DGM/CE(COM)/BUILDING/2020/01 – EPALAPITIYA STORES Renting a building with a land for 03 years to be used as a provincial stores- Epalapitiya. | 2020-06-10 2.00 p.m. | PPC (SAB) | Office of the Deputy General Manager (Sabaragamuwa) Chief Engineer (Commercial) Unit Ceylon Electricity Board New Town, Ratnapura 045 222 5891-5 | Rs. 1000.00 | - | | Office of the Deputy General Manager (Sabaragamuwa) Chief Engineer (Commercial) Unit Ceylon Electricity Board NewTown Ratnapura | -- | NCB | Click Here |
| DD4 (WPS-1) | WPS-1/PPC/T/V/2020/07 Hiring of a Van for office of the Deputy General Manager (Planning and Development Branch) Western Province South – I (Bid closing date extended due to Covid 19 pandemic) | (Extended Date) 2020.06.04 10.00 a.m. | Provincial Procurement Committee | Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852 | 500.00 | 15,000.00 | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | | NCB | Click here |
| DD4 (WPS-1) | WPS-1/PPC/T/V/2020/08 Hiring of a Van for Government Installation Depot in Kalutara Area Western Province South – I (Bid closing date extended due to Covid 19 pandemic) | (Extended Date) 2020.06.04 10.00 a.m. | Provincial Procurement Committee | Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852 | 500.00 | 15,000.00 | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | | NCB | Click here |
| DD4 (WPS-1) | WPS-1/PPC/T/V/2020/09 Hiring of a Van for office of the Chief Engineer (Kalutara) Western Province South – I (Bid closing date extended due to Covid 19 pandemic) | (Extended Date) 2020.06.04 10.00 a.m. | Provincial Procurement Committee | Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852 | 500.00 | 15,000.00 | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | | NCB | Click here |
| DD4 (WPS-1) | WPS-1/PPC/T/V/2020/10 Hiring of a Van for Fullerton Consumer Sercice Center in Kalutara Area Western Province south-1 (Bid closing date extended due to Covid 19 pandemic) | (Extended Date) 2020.06.04 10.00 a.m. | Provincial Procurement Committee | Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852 | 500.00 | 15,000.00 | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | | NCB | Click here |

| | | | | | | | | | | | |
|----------------|---|--|--|--|--------|-----------|--|---|--|-----|----------------------------|
| DD4 (WPS-1) | WPS-1/PPC/T/V/2020/11 Hiring of a Van for office of the Rathmalana Consumer Service Center Western Province South – I (Bid closing date extended due to Covid 19 pandemic) | (Extended Date) 2020.06.04 10.00 a.m. | Provincial Procurement Committee | Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852 | 500.00 | 15,000.00 | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | | NCB | Click here |
| DD4 (WPS-1) | WPS-1/PPC/T/V/2020/12 Hiring of a Van for office of the Boralesgamuwa Consumer Service Center Western Province South – I (Bid closing date extended due to Covid 19 pandemic) | (Extended Date) 2020.06.04 10.00 a.m. | Provincial Procurement Committee | Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852 | 500.00 | 15,000.00 | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | | NCB | Click here |
| DD4 (WPS-1) | WPS-1/PPC/T/V/2020/13 Hiring of a Car for Electrical Engineer (Maintenance - Dehiwala) Western Province South – I (Bid closing date extended due to Covid 19 pandemic) | (Extended Date) 2020.06.04 10.00 a.m. | Provincial Procurement Committee | Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852 | 500.00 | 15,000.00 | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | | NCB | Click here |
| DD4 (WPS-1) | WPS-1/PPC/T/V/2020/14 Hiring of a Van for office of the Chief Engineer Construction Western Province South – I (Bid closing date extended due to Covid 19 pandemic) | (Extended Date) 2020.06.04 10.00 a.m. | Provincial Procurement Committee | Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852 | 500.00 | 15,000.00 | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. | | NCB | Click here |

Chairman of the above Procurement Committees, on behalf of the Ceylon Electricity Board, now invites sealed Bids from potential Suppliers for the above mentioned items on the basis of International /National competitive bidding. Bids should be submitted only on the bid documents purchased from the CEB.

Bidding Documents will be issued only to the prospective Bidder or their accredited Agents. Wherever necessary they should get registered in terms of the Public Contract Act No.3of 1987.

Bidding Documents could be purchased by any prospective bidder or their accredited Agent on submission of written request to the respective Deputy General Manager/Chief Engineer of the CEB upon payment of the amount indicated in Column 6 of the above table for each set of Bid Document, between 0900 hrs. and 1500 hrs. on any working days till the day prior to the bid closing date. Payment shall be made in cash or bank draft drawn in favour of the General Manager, CEB.


Foreign Diplomatic Missions/ Trade Commissions may obtain information copies of the Bidding Documents, free of charge on submission of written request. The Bidding Documents may be inspected by the prospective bidder or their Agents at the office of the respective DGM/CE free of charge.

Bids will be opened immediately after the closing time of the bidding, in the presence of Bidders and their authorized representatives at the locations indicated in column 9. Late Bids shall be rejected.

All clarifications shall be sought two weeks before the Bid closing date, from the respective DGM/CE of the CEB who issued the bidding Documents.

* ICB – International Competitive Bidding , NCB – National Competitive Bidding.

General Manager



ලංකා විදුලිබල මණ්ඩලය
இலங்கை மின்சார சபை
CEYLON ELECTRICITY BOARD