

	Digana Pole Yard - 100 Nos. (Lot-02) in Central Province.										03-2020
DD 2 Central	CP/CE(COM)/PPC/2020/049 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 13.0m/500Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 100 Nos. (Lot-03) in Central Province.	2020-06-10 At 14.00hrs	Provincial Procurement Committee	Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724	1000/=	77,800/=	Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy.	Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy.	N/A	NCB	Please refer the previous paper advertiseme nt date : 05- 03-2020
DD 2 Central	CP/CE(COM)/PPC/2020/050 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 13.0m/850Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 100 Nos. in Central Province.	2020-06-10 At 14.00hrs	Provincial Procurement Committee	Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724	1000/=	104,500/=	Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy.	Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy.	N/A	NCB	Please refer the previous paper advertiseme nt date : 05- 03-2020
DD 2 Central	CP/CE(COM)/PPC/2020/051 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 11.0m/500Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 200 Nos. in Central Province.	2020-06-10 At 14.00hrs	Provincial Procurement Committee	Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724	1000/=	118,000/=	Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy.	Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy.	N/A	NCB	Please refer the previous paper advertiseme nt date : 05- 03-2020
DD 2 Central	CP/CE(COM)/PPC/2020/052 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 11.0m/850Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 100 Nos. (Lot-01) in Central Province.	2020-06-10 At 14.00hrs	Provincial Procurement Committee	Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724	1000/=	78,500/=	Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy.	Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy.	N/A	NCB	Please refer the previous paper advertiseme nt date : 05- 03-2020
DD 2 Central	CP/CE(COM)/PPC/2020/053 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 11.0m/850Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 100 Nos. (Lot-02) in Central Province.	2020-06-10 At 14.00hrs	Provincial Procurement Committee	Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724	1000/=	78,500/=	Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy.	Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy.	N/A	NCB	Please refer the previous paper advertiseme nt date : 05- 03-2020
DD 2 Central	CP/CE(COM)/PPC/2020/054 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 10.0m/225Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 200 Nos. (Lot-01) in Central Province.	2020-06-10 At 14.00hrs	Provincial Procurement Committee	Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724	1000/=	73,700/=	Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy.	Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy.	N/A	NCB	Please refer the previous paper advertiseme nt date : 05- 03-2020
DD 2 Central	CP/CE(COM)/PPC/2020/055 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – 10.0m/225Kg. Pre-Stressed Concrete Poles for Digana Pole Yard - 200 Nos. (Lot-02) in Central Province.	2020-06-10 At 14.00hrs	Provincial Procurement Committee	Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724	1000/=	73,700/=	Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy.	Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy.	N/A	NCB	Please refer the previous paper advertiseme nt date : 05- 03-2020

DD 2 Central	CP/CE(COM)/PPC/2020/056 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – R.C.8.3m/500Kg. for Digana Pole Yard - 200 Nos. in Central Province.	2020-06-10 At 14.00hrs	Provincial Procurement Committee	Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724	1000/=	78,000/=	Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy.	Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy.	N/A	NCB	Please refer the previous paper advertiseme nt date : 05- 03-2020
DD 2 Central	CP/CE(COM)/PPC/2020/057 *EXTENSION OF BID CLOSING DATE Supply & Delivery of Poles – R.C.8.3m/500Kg. for Digana Pole Yard - 200 Nos. in Central Province.	2020-06-10 At 14.00hrs	Provincial Procurement Committee	Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724	1000/=	78,000/=	Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy.	Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy.	N/A	NCB	Please refer the previous paper advertiseme nt date : 05- 03-2020
Distribution Division2	This refers to the following tender scheduled to be closed on 18-03-2020. Due to Covid-19 the closing date is rescheduled on 17-06-2020. DD2/P&D/ICB/2019/067/D Supply & Delivery of Drop-Down Lift off (DDLO) 33kV Switches - 4,000 Nos <i>The bid bond shall be valid until 18-10-2020.</i>	17 June 2020 at 10.00hr	DPC-DD 2	DGM (P&D-DD2), Ground Floor, Ceylon Electricity Board, No 205/3, Kandy Road, Pahala Biyanwila, Kadawatha. +94- 11- 2348470 +94- 11- 24331177	12,500.00	600,000.00	Office of the AGM (DD2), 1 st Floor, CEB, No 205/3, Kandy Road, Pahala Biyawwila, Kadawatha.	Office of the AGM (DD2), 1 st Floor, CEB, No 205/3, Kandy Road, Pahala Biyanwila, Kadawatha.	250.00	ICB	click here
Distribution Division2	This refers to the following tender scheduled to be closed on 18-03-2020. Due to Covid-19 the closing date is rescheduled on 17-06-2020. DD2/P&D/ICB/2019/069/D Supply & Delivery of Pin Insulators 33kV – 13,500 Nos. <i>The bid bond shall be valid until 18-10-2020.</i>	17 June 2020 at 10.00hr	DPC-DD 2	-Do-	12,500.00	550,000.00	-Do-	-Do-	250.00	ICB	click here
Distribution Division2	This refers to the following tender scheduled to be closed on 18-03-2020. Due to Covid-19 the closing date is rescheduled on 17-06-2020. DD2/P&D/ICB/2019/072/D Supply & Delivery of Piercing Connectors • Connector Piercing for ABC 230/400V 35-70/6 -35sqmm - 250,000 Nos <i>The bid bond shall be valid until 18-10-2020.</i>	17 June 2020 at 10.00hr	DPC-DD 2	-Do-	12,500.00	600,000.00	-Do-	-Do-	250.00	ICB	click here
Distribution Division2	This refers to the following tender scheduled to be closed on 18-03-2020. Due to Covid-19 the closing date is rescheduled on 17-06-2020. DD2/P&D/ICB/2019/080/D Supply & Delivery of Measuring Equipment • Clip on Ammeter (0-1000A/1000V) - 41Nos • Clip on Ammeter (0-2000A/1000V) – 27Nos • Earth Resistance Tester - 39Nos • Phase Sequence Meter - 54Nos • Power Factor Meter - 17Nos <i>The bid bond shall be valid until 18-10-2020.</i>	17 June 2020 at 10.00hr	DPC-DD 2	-Do-	3,500.00	150,000.00	-Do-	-Do-	250.00	ICB	click here
Distribution Division2	This refers to the following tender scheduled to be closed on 18-03-2020. Due to Covid-19 the closing date is rescheduled on 18-06-2020. DD2/P&D/ICB/2019/081/D Supply & Delivery of ABC Accessories • Block Stringing for ABC – 700 Nos	18 June 2020 At 10.00hr	DPC-DD2	-Do-	3,500.00	450,000.00	-Do-	-Do-	250.00	ICB	click here

	<i>The bid bond shall be valid until 25-10-2020.</i>										
Distribution Division2	This refers to the following tender scheduled to be closed on 25-03-2020. Due to Covid-19 the closing date is rescheduled on 24-06-2020. DD2/P&D/ICB/2019/079/D Supply and Delivery Fuse Switch Disconnecter Insulated 4 Pole 125A - 160A – 4,500 Nos <i>The bid bond shall be valid until 25-10-2020.</i>	24 June 2020 At 10.00hr	DPC-DD 2	-Do-	12,500.00	600,000.00	-Do-	-Do-	250.00	ICB	click here
Distribution Division-2	This refers to the following tender scheduled to be closed on 01-04-2020. Due to Covid-19 the closing date is rescheduled on 24-06-2020. DD2/P&D/ICB/2019/071/D Supply and Delivery of Cable Al. PVC Insulated – H.S. Duplex (7/1.35mm) 10sqmm One core insulated other core bare. –650 km <i>The bid bond shall be valid until 25-10-2020.</i>	24 June 2020 At 10.00hr	DPC-DD 2	--Do-	12,500.00	600,000.00	--Do-	--Do-	250.00	ICB	click here
Distribution Division 2	This refers to the following tender scheduled to be closed on 01-04-2020. Due to Covid-19 the closing date is rescheduled on 24-06-2020. DD2/P&D/ICB/2019/078/D Large Angle Assembly for ABC 230/400V – 40,000 Nos <i>The bid bond shall be valid until 25-10-2020.</i>	24 June 2020 At 10.00hr	DPC-DD 2	-Do-	12,500.00	520,000.00	-Do-	-Do-	250.00	ICB	click here
Distribution Division-2	This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 01-07-2020. DD2/P&D/ICB/2020/005/D Supply and Delivery of Moulded Case Circuit Breaker (MCCB) <ul style="list-style-type: none"> • Moulded Case Circuit Breakers 400A (Without Enclosure) - 210 Nos • Moulded Case Circuit Breakers 630A (Without Enclosure) - 100 Nos <i>The bid bond shall be valid until 01-11-2020.</i>	01 July 2020 At 10.00hr	DPC-DD 2	--Do-	3,500.00	150,000.00	--Do-	--Do-	250.00	ICB	click here
Distribution Division-2	This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 01-07-2020. DD2/P&D/ICB/2020/011/D Supply & Delivery of Aerial Bundled Conductor Alu. (ABC) 1x50+54.6sqmm – 80,000 m <i>The bid bond shall be valid until 01-11-2020.</i>	01 July 2020 At 10.00hr	DPC-DD 2	-Do-	3,500.00	350,000.00	-Do-	-Do-	250.00	ICB	click here
Distribution Division 2	This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 01-07-2020. DD2/P&D/ICB/2020/013/D Supply & Delivery of Aerial Bundled Conductors Alu. (ABC) 230/400V 3x70+54.6+16sqmm - 80 km <i>The bid bond shall be valid until 01-11-2020.</i>	01 July 2020 At 10.00hr	DPC	-Do-	12,500.00	600,000.00	-Do-	-Do-	250.00	ICB	click here
Distribution Division 2	This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 01-07-2020. DD2/P&D/ICB/2019/017/D Supply & Delivery of Galvanized 33KV Tower Accessories <ul style="list-style-type: none"> • Counter Clockwise Cage with Aux. For TDT, HYD 30Nos • Counter Clockwise cross arms for TDT, HYD- 30Nos 	01 July 2020 At 10.00hr	DPC	-Do-	3,500	400,000.00	-Do-	-Do-	250.00	ICB	click here

	<ul style="list-style-type: none"> • Clockwise Cage with Aux.fpr TDT, HYD -16Nos • Clockwise cross arms for TDT HYD -16Nos <p><i>The bid bond shall be valid until 01-11-2020.</i></p>										
Distribution Division-2	<p>This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 02-07-2020.</p> <p>DD2/P&D/ICB/2020/002/D Supply and Delivery of Insulator Tension Set Raccoon 33kV with Hardware Three Disc without Arching Horn (70kN) -7,500 Nos</p> <p><i>The bid bond shall be valid until 02-11-2020.</i></p>	02 July 2020 At 10.00hr	DPC-DD 2	--Do-	12,500.00	600,000.00	--Do-	--Do-	250.00	ICB	click here
Distribution Division-2	<p>This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 02-07-2020.</p> <p>DD2/P&D/ICB/2020/003/D Supply and Delivery of Insulator Tension Set with Hardware (Lynx) – 120 kN 33kV - 4000 Nos</p> <p><i>The bid bond shall be valid until 02-11-2020.</i></p>	02 July 2020 At 10.00hr	DPC-DD 2	-Do-	12,500.00	550,000.00	-Do-	-Do-	250.00	ICB	click here
Distribution Division2	<p>This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 02-07-2020.</p> <p>DD2/P&D/ICB/2020/012/D Supply & Delivery of Aerial Bundled Conductors Alu. (ABC) 230/400V 3x70+54.6+16sqmm - 80 km</p> <p><i>The bid bond shall be valid until 02-11-2020.</i></p>	02 July 2020 At 10.00hr	DPC-DD 2	-Do-	12,500.00	600,000.00	-Do-	-Do-	250.00	ICB	click here
Distribution Division-2	<p>This refers to the following tender scheduled to be closed on 22-04-2020. Due to Covid-19 the closing date is rescheduled on 02-07-2020.</p> <p>DD2/P&D/ICB/2019/073/D Supply & Delivery of Auto Reclosers SF6/Dry 33kV with Remote Control Facility. - 30 Nos</p> <p><i>The bid bond shall be valid until 02-11-2020.</i></p>	02 July 2020 At 10.00hr	DPC-DD 2	-Do-	12,500.00	600,000.00	-Do-	-Do-	250.00	ICB	click here
Distribution Division 03 (P & D)	<p>DD3/P&D/ICB/2019/059/D Bid for Supply & Delivery of,</p> <ul style="list-style-type: none"> • Circuit Breaker Moulded Case 32A – 4 Pole (Without Enclosure) Utilization Category A – 8,000 Nos • Circuit Breaker Moulded Case 63A – 4 Pole (Without Enclosure) Utilization Category A – 2,000 Nos 	17 Jun 2020 10.00 AM	Divisional Procurement Committee.	Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte. T.P No. 011-2880601, 2880610	3,500.00	400,000.00	Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte.	Auditorium, 3 rd Floor, CEB,DD3 Head Office, No.644, Sri Jayawardenepura Road, Ethul kotte.	-	ICB	Click Here
Distribution Division 03 (P & D)	<p>DD3/P&D/ICB/2019/078/D Bid for Supply & Delivery of,</p> <ul style="list-style-type: none"> • Static Meter – kWh 10(100) A (Class 1) Direct Connected 3 Phase with modem, accessories and without remote disconnection (PC software & accessories including 33 Nos optical cable for local configuration) [ref. 5.2.7. (ii)]” – 3,300 Nos 	17 Jun 2020 10.00 AM	Divisional Procurement Committee.	Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte. T.P No. 011-2880601, 2880610	12,500.00	800,000.00	Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte.	Auditorium, 3 rd Floor, CEB,DD3 Head Office, No.644, Sri Jayawardenepura Road, Ethul kotte.	-	ICB	Click Here

				0112880601,011228806 10							
Distribution Division 03 (P & D)	DD3/P&D/ICB/2019/098/D Bid for Supply & Delivery of, <ul style="list-style-type: none">Cable – Alu.PVC Insulated – HS Duplex (7/1.35) 10sqmm One core insulated other core bare - 700,000m	01 Jul 2020 10.00 AM	Divisional Procurement Committee.	Office of the DGM (P&D - DD 3), CEB DD 3 Head Office, 3rd Floor, No.644, Sri Jayawardanapura Mw, Ethulkotte. T.P.No. 0112880601,011228806 10	12,500.00	750,000.00	Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte.	Auditorium, 3 rd Floor, CEB,DD3 Head Office, No.644, Sri Jayawardenepura Road, Ethul kotte.	-	ICB	Click Here
DD4 (WPS-1)	WPS-1/PPC/T/2020/15 Manufacture, Supply & Delivery of Poles - R.C. 8.3m 100kg 1,000 Nos (PCA III form is required on or before bid opening when offer value is above Rs. 5 Millions) (Bid closing date extended due to Covid 19 pandemic)	(Extended Date) 2020.06.04 10.00 a.m.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	112,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/2020/16 Supply & Delivery of Bus Bar Chamber LV/60A. 250 Nos (Bid closing date extended due to Covid 19 pandemic)	(Extended Date) 2020.06.04 10.00 a.m.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	25,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/2020/17 Supply & Delivery of Socket Cable Crimp type Cu. 50sqmm 8,000 Nos (Bid closing date extended due to Covid 19 pandemic)	(Extended Date) 2020.06.04 10.00 a.m.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	7,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/2020/18 Supply & Delivery of Copper Bonded Steel Rod for Concrete Block 300 Nos (Bid closing date extended due to Covid 19 pandemic)	(Extended Date) 2020.06.04 10.00 a.m.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	8,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (P&D)	DD4/P&D/ICB/2020/009/D Supply and Delivery of Switches – Drop Down Lift Off – (DDL0) 33kV - 2,400 Nos.	2 nd July 2020 10.00hrs	Divisional Procurement Committee Distribution Division 4	Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane,	3,500.00	375,000.00	Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane,	Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane,	1,000.00	ICB	Click Here

				Dehiwala. 011-4204015			Dehiwala.	Dehiwala.			
DD4 (P&D)	DD4/P&D/ICB/2020/010/D Supply and Delivery of Large Angle Assembly for ABC 230/400V (for 54.6 sqmm Messenger) – 25,000 Nos. Dead End Assembly for ABC 230/400V (for 54.6 sqmm Messenger)-20,000 Nos.	2 nd July 2020 10.00hrs	Divisional Procurement Committee Distribution Division 4	Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, Dehiwala. 011-4204015	12,500.00	500,000.00	Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, Dehiwala.	Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, Dehiwala.	1,000.00	ICB	Click Here
DD4 (P&D)	DD4/P&D/ICB/2020/011/D Supply and Delivery of Surge Arrestors 33kV - 10kA - 3,000 Nos.	2 nd July 2020 10.00hrs	Divisional Procurement Committee Distribution Division 4	Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, Dehiwala. 011-4204015	3,500.00	300,000.00	Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, Dehiwala.	Office of the DGM(P&D)-DD4, C.E.B., 4 th Floor, No. 25, Council Lane, Dehiwala.	1,000.00	ICB	Click Here
Projects/ Transmission Construction Projects Branch	Bid No: CEB/DGM/TCP/ TLCP/2020/02 Supply and delivery of 60km of ACSR Zebra conductor (54x3.18mm/7x3.18mm, Dia-28.62mm).	At 10.00 hrs. July 02, 2020	Divisional Procurement Committee (Projects)	DGM (Transmission Construction Projects), Transmission Line Construction Projects Unit, Ceylon Electricity Board, No. 55-1/1, Thalapathpitiya Rd., Embaldeniya, Nugegoda. TP: 011 -2836051/2 Fax: 011-2836053	12,500.00	565,000.00	DGM (Transmission Construction Projects), Transmission Line Construction Projects Unit, Ceylon Electricity Board, No. 55-1/1, Thalapathpitiya Rd., Embaldeniya, Nugegoda. TP: 011 -2836051/2 Fax: 011-2836053	DGM (Transmission Construction Projects), Transmission Line Construction Projects Unit, Ceylon Electricity Board, No. 55-1/1, Thalapathpitiya Rd., Embaldeniya, Nugegoda. TP: 011 -2836051/2 Fax: 011-2836053	Available in CEB web site	ICB	Click Here
Construction											
Generation (Laxapana Complex)	Renovation of Existing Road Network in C.E.B. Building site at Laxapana (Stage 02) DGM/LC/Civil/Ten / 2020 - 01 ICTAD Registration M-6 or C-7 or above contractor should be have experience in Building Construction or /& Road construction.	04 / 06/2020 at 14.00 hrs Local time	Junior Procurement Committee, Laxapana Complex.	Office of the Deputy General Manager, Laxapana Complex, Ceylon Electricity Board, Laxapana. Tel: 051 2232085 051 3502387 Fax: 051 2232211, Tender Documents can be purchased on or before 03/ 06/ 2020 at 16.00 hrs	Rs 1000/= (All Payment Should be in Bank draft in favor of the General Manager CEB or depositing to people's bank A/C No 071-1-001-2- 3320-705) or cash paying to the CEB cash counter in Laxapana Complex	Rs 50,000/=	Office of the Deputy General Manager, Laxapana Complex, Ceylon Electricity Board, Laxapana.	Office of the Deputy General Manager, Laxapana Complex, Ceylon Electricity Board, Laxapana.	-	NCB	Click here.

DD 2 Central	CP/CE(COM)/PPC/2020/041 *EXTENSION OF BID CLOSING DATE Provision of Security service for Area Maintenance Sub Unit in Galagedara Area for a period of 01 year.	2020-06-10 At 14.00hrs	Provincial Procurement Committee	Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724	1000/=	11,500/-	Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy.	Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy.	N/A	NCB	Please refer the previous paper advertiseme nt date : 05- 03-2020
DD 2 Central	CP/CE(COM)/PPC/2020/042 *EXTENSION OF BID CLOSING DATE Provision of Security service for Workshop at Meewathura, Peradeniya belongs to CE (Construction) Unit – CP for a period of 01 year.	2020-06-10 At 14.00hrs	Provincial Procurement Committee	Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724	1000/=	11,500/-	Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy.	Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy.	N/A	NCB	Please refer the previous paper advertiseme nt date : 05- 03-2020
DD 2 Central	CP/CE(COM)/PPC/2020/043 *EXTENSION OF BID CLOSING DATE Hiring of a Three Wheeler for Area Maintenance Sub Unit – I at Nawalapitiya Area for a period of 02 years.	2020-06-10 At 14.00hrs	Provincial Procurement Committee	Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724	1000/=	10,000/-	Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy.	Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy.	N/A	NCB	Please refer the previous paper advertiseme nt date : 05- 03-2020
DD 2 Central	CP/CE(COM)/PPC/2020/058 *EXTENSION OF BID CLOSING DATE Provision of Security service for Sub ECSC at Galaha in Peradeniya Area for a period of 01 year.	2020-06-10 At 14.00hrs	Provincial Procurement Committee	Chief Engineer (Commercial) , CEB, No. 04, Asgiriya Road, Kandy. T.P 081-2234324 081-4472724	1000/=	8,000/-	Chief Engineer (Commercial) , CEB,No. 04, Asgiriya Road, Kandy.	Chief Engineer (Commercial), CEB,No. 04, Asgiriya Road, Kandy.	N/A	NCB	Please refer the previous paper advertiseme nt date : 12- 03-2020
DD 2	PHM DD2/CE(SC&M)/DPC/2019/60 Daily Cleaning & Maintenance of the Office Building & Garden of Chief Engineer (Substation Construction & Maintenance) Projects & Heavy Maintenance – DD2.	2020/06/10 1400 hrs	DPC- DD2	Deputy General Manager (PHM –DD2, Ceylon Electricity Board, P.O. Box18, Lamagaraya Road, Kandy Tel :081 2222287 Fax: 081 2222286	500/-	14,000/-	Deputy General Manager (PHM –DD2, Ceylon Electricity Board, P.O. Box18, Lamagaraya Road, Kandy Tel :081 2222287 Fax: 081 2222286	Deputy General Manager (PHM –DD2, Ceylon Electricity Board, P.O. Box18, Lamagaraya Road, Kandy Tel :081 2222287 Fax: 081 2222286	N/A	NCB	click here
DD2 (WPN)	WPN/NCB/DGM-V07/2020/33 Hiring of a Motor Car on Wet lease Basis (with Driver) for Electrical Engineer –	2020-06-03 2.00 p.m.	Provincial Procurement	DGM(WPN)'s Office, CEB, No.280,	500.00	20,000.00	DGM(WPN)'s Office, CEB, No.280,	DGM(WPN)'s Office, CEB, No.280,	–	NCB	Click here

	Energy Management		Committee	Kandy Road, Kiribathgoda Tel.011-2911071/72			Kandy Road, Kiribathgoda	Kandy Road, Kiribathgoda			
DD2 (WPN)	WPN/NCB/DM – V172/2020/12 Hiring of a Crew Cab for Distribution & Maintenance Office - WPN.	2020-06-03 2.00 p.m.	Provincial Procurement Committee	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011-2911071/72	500.00	20,000.00	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda	-	NCB	Click here
DD2 (WPN)	WPN/NCB/SEC-GAM/2020/32 Provision of Private Security Service for Chief Electrical Engineer's Office-Gampaha	2020-06-10 2.00 p.m.	Provincial Procurement Committee	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011-2911071/72	500.00	100,000.00	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda	-	NCB	Click here
DD2 (WPN)	WPN/KEL/CE/TC-01/2020/03 Lease out a Building for Consumer Service Centre - Mawaramandiya (Around the Area of Kiribathgoda, Makola, Sapugaskanda)	2020-06-03 2.00 p.m.	Provincial Procurement Committee	Chief Electrical Engineer's Office, CEB. No 624, Kandy Road, Eldeniya, Kadawatha. T.P. 011 2925880 Fax - 011 2925885	500.00	-	Chief Electrical Engineer's Office, CEB. No 624, Kandy Road, Eldeniya, Kadawatha.	Chief Electrical Engineer's Office, CEB. No 624, Kandy Road, Eldeniya, Kadawatha.	-	NCB	Click here
Distribution Division 3 (DGM-Sab)	Tender No. : SAB/DGM/CE(COM)/Cleaning Service/2020/01 Cleaning service for the Office Complex & Unit of Deputy General Manager (Sabaragamuwa) for a period of One (1) year.	2020-06-10 2.00 p.m.	PPC (SAB)	Branch of Deputy General Manager (Sabaragamuwa), Chief Engineer (Commercial) unit P.O.Box 09, New Town, Rathnapura	500.00	5,000.00	Branch of Deputy General Manager (Sabaragamuwa) Chief Engineer (Commercial) unit P.O.Box 09, New Town, Rathnapura Te. 045- 222 5891-95	Branch of Deputy General Manager (Sabaragamuwa), Chief Engineer (Commercial) unit P.O.Box 09, New Town, Rathnapura	--	NCB	Click Here
Distribution Division 3 (DGM-Sab)	Tender No: SAB/CE(COM)/Dis&Re/2020/EH /01 Execution of Disconnection & Reconnection Eheliyagoda Area	2020-06-10 2.00 p.m.	PPC (SAB)	Branch of Deputy General Manager (Sabaragamuwa), Chief Engineer (Commercial) unit P.O.Box 09, New Town, Rathnapura 045-222 5891-5	2,000.00	100,000.00	Branch of Deputy General Manager (Sabaragamuwa) Chief Engineer (Commercial) unit P.O.Box 09, New Town, Rathnapura	Branch of Deputy General Manager (Sabaragamuwa) Chief Engineer (Commercial) unit P.O.Box 09, New Town, Rathnapura	--	NCB	Click Here
DD3 (SAB)	Bid No: SAB/RUW-V41/HV/2020/19 Bids for Hiring of a 2WD Van for Bulathkohupitiya Consumer Service Center	10th June. 2020 2.00 PM	Provincial Procurement Committee.	Office of the DGM,CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura T.P No. 045-2225891-5	1,000.00	20,000.00	Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura	Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura	-	NCB	Click Here
DD3 (SAB)	Bid No: SAB /EM-V45/HV/2020/24 Bids for Hiring of a 2WD Van for Chief Engineer (Energy Management) Kahawaththa sub Unit	10th June. 2020 2.00 PM	Provincial Procurement Committee.	Office of the DGM,CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura T.P No. 045-2225891-5	1,000.00	20,000.00	Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura	Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura	-	NCB	Click Here
DD3 (SAB)	Bid No: SAB/EM-V06/HV/2020/25 Bids for Hiring of a 2WD Van for Chief Engineer (Energy Management) Eheliyagoda sub Unit	10th June. 2020 2.00 PM	Provincial Procurement Committee.	Office of the DGM,CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura T.P No. 045-2225891-5	1,000.00	20,000.00	Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura	Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura	-	NCB	Click Here
DD3 (SAB)		10th June. 2020	Provincial Procurement	Office of the DGM,CE (Commercial) Unit, Ceylon	1,000.00	20,000.00	Office of the DGM, CE (Commercial) Unit, Ceylon	Office of the DGM, CE (Commercial) Unit,	-	NCB	Click Here

	Bid No: SAB /DM-V47/HV/2020/26 Bids for Hiring of a 2WD Van for Chief Engineer (Distribution Maintenance) – (Rathnapura 1 Gang)Unit	2.00 PM	Committee.	Electricity Board, New Town, Rathnapura T.P No. 045-2225891-5			Electricity Board, New Town, Rathnapura	Ceylon Electricity Board, New Town, Rathnapura			
DD3 (SAB)	Bid No: SAB/EMB-V86/HV/2020/27 Bids for Hiring of a Three Wheeler for Udawalawa Consumer Service Center	10th June. 2020 2.00 PM	Provincial Procurement Committee.	Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura T.P No. 045-2225891-5	1,000.00	20,000.00	Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura	Office of the DGM, CE (Commercial) Unit, Ceylon Electricity Board, New Town, Rathnapura	-	NCB	Click Here
Distribution Division 3 (DGM-Sab)	BID NO. SAB/DGM/CE(COM)/BUILDING/2020/01 – EPALAPITIYA STORES Renting a building with a land for 03 years to be used as a provincial stores- Epalapitiya.	2020-06-10 2.00 p.m.	PPC (SAB)	Office of the Deputy General Manager (Sabaragamuwa) Chief Engineer (Commercial) Unit Ceylon Electricity Board New Town, Ratnapura 045 222 5891-5	Rs. 1000.00	-		Office of the Deputy General Manager (Sabaragamuwa) Chief Engineer (Commercial) Unit Ceylon Electricity Board New Town Ratnapura	--	NCB	Click Here
DD4 (WPS-1)	WPS-1/PPC/T/V/2020/07 Hiring of a Van for office of the Deputy General Manager (Planning and Development Branch) Western Province South – I (Bid closing date extended due to Covid 19 pandemic)	(Extended Date) 2020.06.04 10.00 a.m.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	15,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/V/2020/08 Hiring of a Van for Government Installation Depot in Kalutara Area Western Province South – I (Bid closing date extended due to Covid 19 pandemic)	(Extended Date) 2020.06.04 10.00 a.m.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	15,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/V/2020/09 Hiring of a Van for office of the Chief Engineer (Kalutara) Western Province South – I (Bid closing date extended due to Covid 19 pandemic)	(Extended Date) 2020.06.04 10.00 a.m.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	15,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/V/2020/10 Hiring of a Van for Fullerton Consumer Service Center in Kalutara Area Western Province south-1 (Bid closing date extended due to Covid 19 pandemic)	(Extended Date) 2020.06.04 10.00 a.m.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	15,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here

DD4 (WPS-1)	WPS-1/PPC/T/V/2020/11 Hiring of a Van for office of the Rathmalana Consumer Service Center Western Province South – I (Bid closing date extended due to Covid 19 pandemic)	(Extended Date) 2020.06.04 10.00 a.m.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	15,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/V/2020/12 Hiring of a Van for office of the Boralesgamuwa Consumer Service Center Western Province South – I (Bid closing date extended due to Covid 19 pandemic)	(Extended Date) 2020.06.04 10.00 a.m.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	15,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/V/2020/13 Hiring of a Car for Electrical Engineer (Maintenance - Dehiwala) Western Province South – I (Bid closing date extended due to Covid 19 pandemic)	(Extended Date) 2020.06.04 10.00 a.m.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	15,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/V/2020/14 Hiring of a Van for office of the Chief Engineer Construction Western Province South – I (Bid closing date extended due to Covid 19 pandemic)	(Extended Date) 2020.06.04 10.00 a.m.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	15,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here

Chairman of the above Procurement Committees, on behalf of the Ceylon Electricity Board, now invites sealed Bids from potential Suppliers for the above mentioned items on the basis of International /National competitive bidding. Bids should be submitted only on the bid documents purchased from the CEB.

Bidding Documents will be issued only to the prospective Bidder or their accredited Agents. Wherever necessary they should get registered in terms of the Public Contract Act No.3of 1987.

Bidding Documents could be purchased by any prospective bidder or their accredited Agent on submission of written request to the respective Deputy General Manager/Chief Engineer of the CEB upon payment of the amount indicated in Column 6 of the above table for each set of Bid Document, between 0900 hrs. and 1500 hrs. on any working days till the day prior to the bid closing date. Payment shall be made in cash or bank draft drawn in favour of the General Manager, CEB.

Foreign Diplomatic Missions/ Trade Commissions may obtain information copies of the Bidding Documents, free of charge on submission of written request. The Bidding Documents may be inspected by the prospective bidder or their Agents at the office of the respective DGM/CE free of charge.

Bids will be opened immediately after the closing time of the bidding, in the presence of Bidders and their authorized representatives at the locations indicated in column 9. Late Bids shall be rejected.

All clarifications shall be sought two weeks before the Bid closing date, from the respective DGM/CE of the CEB who issued the bidding Documents.

* ICB – International Competitive Bidding , NCB – National Competitive Bidding.

General Manager



ලංකා විදුලිබල මණ්ඩලය
இலங்கை மின்சார சபை
CEYLON ELECTRICITY BOARD