

**CEYLON ELECTRICITY BOARD**  
**SRI LANKA**  
**ADDENDUM 1**  
**NOTIFICATION OF**  
**CHANGE OF NON-REFUNDABLE BID DEPOSIT**

<b>Loan and Title:</b>	51122-SRI: Power System Reliability Strengthening Project
<b>Contract No. and Title:</b>	<b>CEB/AGM/PRO/2020/IFB/PSRSP/P2A</b> Procurement of Plant – Design, Supply and Installation Package 2 Lot A of PSRSP – Construction of 132kV Transmission Lines

1. Further to the paper advertisement dated 01<sup>st</sup> October 2020 on above project title, it is informed hereby that the non-refundable deposit for obtaining the bid documents is increased to LKR 200,000.00.
2. To purchase the Bidding Documents, eligible bidders should:
  - Visit the office of the Project Manager (PMU2) at address indicated above between 09:00 hours and 15:00 hours on working days until the bid submission deadline and pay a non-refundable fee of LKR 200,000.00 by cash or in the form of bank draft written in favor of the General Manager, Ceylon Electricity Board, Colombo, Sri Lanka.

Or

  - Request for delivery by sending a written application to the address above requesting the bidding documents for “**Procurement of Plant – Design, Supply and Installation of Package 2 Lot ‘A’ of PSRSP, Construction of 132kV Transmission Lines**”. The application must include a bank draft in favor of the General Manager, Ceylon Electricity Board, for the amount of LKR 205,000.00 (domestic delivery) or US\$ 1300 (Overseas delivery). The document will be sent through courier. No liability will be accepted for loss or late delivery.
3. All other information in the previous advertisements / Bidding documents will remain unchanged.

THE CHAIRMAN

STANDING CABINET APPOINTED PROCUREMENT COMMITTEE



ලංකා විදුලිබල මණ්ඩලය  
இலங்கை மின்சார சபை  
CEYLON ELECTRICITY BOARD

**Enrich Life through power**