## INVITATION TO BID CEYLON ELECTRICITY BOARD

1	2	3	4	5	6	7	8	9	10	11	12
Region / Division / Province	Bid No. / Item Description & Quantity	Bid closing date & Time	Procurement Committee	Place of Purchase of Bidding Documents TP. Nos.	Price of the Bid Document (Rs)	Value of Bid Bond (Rs)	Bids should be deposited at	Bids will be opened at	Price of the information copy (Rs)	Type of Bid ICB/ NCB	Informatio n Copy Download Link
				Materials						-	
Lakvijaya Power Plant	LV/T/U2A/2021/0077 Procurement of Scaffolding Pipes and Fittings for "A" level maintenance of Turbine unit 02 in Lakvijaya Power Plant	21/04/2021 14.00 hrs.	Lakvijaya Power Plant Junior Procurement Committee	Power Plant Manager Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai. 032-2268964, 977	LKR 3,000.00 Deposit to Peoples Bank Acc. No: 20420014008 5134 Acc. Name Collection Account	100,000/=	Power Plant Manager Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai.	Power Plant Manager Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai.	Can be obtained free of charge from https://www.ceb.lk/tendernotice/en	NCB	Click Here
Transmission	TR/EM/ICB/2020/001/D  Supply & Delivery of 100 Nos. Programmable Poly Phase CT Operated Static Energy Meters of Accuracy Class 0.2 with Option for Remote Reading	05/05/2021 10.00 hrs.	Transmission Divisional Procurement Committee	Office of the DGM (Energy Marketing), Ceylon Electricity Board, Kent Road, Colombo 9, Sri Lanka Tel- +94-11-2691033-4 Fax- +94-11-2691033-4	3,500.00	500,000.00	Bid Box available in the Office of the DGM (Energy Marketing), Ceylon Electricity Board, Kent Road, Colombo 9, Sri Lanka Tel-+94-11-2691033-4 Fax-+94-11-2691033-4	Office of the DGM (Energy Marketing), Ceylon Electricity Board, Kent Road, Colombo 9, Sri Lanka Tel- +94-11-2691033-4 Fax- +94-11-2691033-4	-	ICB*	Click Here
DD 01 (NWP-2)	CEB/NWP2/NCB/M/21/0012 Supply & Delivery of Copper Conductor (No.4) 6mm; 1,000kg	22/04/2021 10.00 hrs.	Provincial Procurement Committee	The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037- 2065498 Fax: 037- 2065497	1,000.00	20,000.00	The Office of the Deputy General Manager (NWP - 2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037 - 2065498 Fax: 037 - 2065497	The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037- 2065498 Fax: 037- 2065497	-	NCB	Download
DD 01 (NWP-2)	CEB/NWP2/NCB/M/21/0013 Supply & Delivery of Aluminum Binding Wire (No.9) 3.6mm; 2,000kg	22/04/2021 10.00 hrs.	Provincial Procurement Committee	The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037- 2065498 Fax: 037- 2065497	1,000.00	15,000.00	The Office of the Deputy General Manager (NWP - 2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037-2065498 Fax: 037-2065497	The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037- 2065498 Fax: 037- 2065497	-	NCB	Download
DD 01 (NWP-2)	CEB/NWP2/NCB/M/21/0014 Supply & Delivery of Aluminium Binding Wire (No.11) 3mm ; 4,000kg	22/04/2021 10.00 hrs.	Provincial Procurement Committee	The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25, Rajapihilla Road,	1,000.00	30,000.00	The Office of the Deputy General Manager (NWP - 2), Ceylon Electricity Board, No.25, Rajapihilla Road,	The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25,	-	NCB	Download

				V	1		Ka sala	Deienikille Deed	1	I	
				Kurunegala. T.No: 037- 2065498			Kurunegala. T.No: 037- 2065498	Rajapihilla Road, Kurunegala.			
				Fax: 037-2065497			Fax : 037- 2065497	T.No: 037- 2065498 Fax: 037- 2065497			
DD 01 (NWP-2)	CEB/NWP2/NCB/M/21/0015 Supply & Delivery of Meter Box for Housing Direct Connected 3 Phase Meters 1,200 Nos.	22/04/2021 10.00 hrs.	Provincial Procurement Committee	The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037- 2065498 Fax: 037- 2065497	3,000.00	100,000.00	The Office of the Deputy General Manager (NWP - 2), Ceylon Electricity Board, No. 25, Rajapihilla Road, Kurunegala. T.No: 037- 2065498 Fax: 037- 2065497	The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037- 2065498	-	NCB	Download
DD 01 (NWP-2)	CEB/NWP2/NCB/M/21/0017 Supply & Delivery of PVC Insulated — Cu Single 7/1.04; 25,000 Mtr.	22/04/2021 10.00 hrs.	Provincial Procurement Committee	The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037- 2065498 Fax: 037- 2065497	1,000.00	40,000.00	The Office of the Deputy General Manager (NWP - 2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037- 2065498 Fax: 037- 2065497	Fax: 037-2065497  The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala.  T.No: 037-2065498  Fax: 037-2065497	-	NCB	Download
DD 01 (NWP-2)	CEB/NWP2/NCB/M/21/0019 Supply & Delivery of GI Pipes for service connections 5.8m/ 76.1 mm 300 Nos.	22/04/2021 10.00 hrs.	Provincial Procurement Committee	The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037- 2065498 Fax: 037- 2065497	1,000.00	40,000.00	The Office of the Deputy General Manager (NWP - 2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037- 2065498 Fax: 037- 2065497	The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037- 2065498 Fax: 037- 2065497	-	NCB	Download
	Send a SMS with Tende	er Number, Compai	ny Name, Business	Reg. No. & Address to 07025	16069 in advance	to collect the tender d	ocuments of DD4 (WPS-1)		•		•
DD4 (WPS-1)	WPS-1/PPC/T/2021/31 Supply & Delivery of a) End Termination Kit H.S. Outdoor 11kV/95sqmm/3c/XLPE/SWA UG Cable 25 Nos b) Seal Type Industrial Lug Suitable for the above End Termination Kit 100 Nos	22/04/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	5,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/2021/32 Supply & Delivery of Insulation Boots for Switchgear Terminals, Angle -11kV 70-240sqmm 300 Nos	22/04/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	11,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/2021/36 Manufacture, Supply & Delivery of Poles R.C. 8.3m 500kg 400 Nos	22/04/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head	1,500.00	104,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor,	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd		NCB	<u>Click here</u>

	(PCA III form is required on or before bid opening when offer value is above Rs. 5 Millions)			Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852			Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.			
DD4 (P&D)	<ul> <li>DD4/P&amp;D/ICB/2020/045/D</li> <li>Supply and Delivery of <ol> <li>Suspension Assembly for ABC 33kV (For 50sqmm G.S. Messenger) – 750 Nos.</li> <li>Large Angle Assembly for ABC 33kV (For 50sqmm G.S. Messenger) – 300 Nos.</li> <li>Insulating Binding Strap (For ABC 33kV) – 12,000 Nos.</li> <li>Composite Cable Joint Tray C/W Galvanized Mounting Bracket for ABC 33kV 3x95+50sqmm – 35 Nos.</li> <li>Straight Through Joints Insulated for ABC 33kV 3x95+50sqmm – 19 Nos.</li> <li>T-Off Joints Insulated for ABC 33kV 3x95+50sqmm – 17 Nos.</li> <li>Termination Kit for ABC 33kV 3x95+50sqmm – 96 Nos.</li> <li>Earth Bond Messenger Earthing Kit for ABC 33kV (50sqmm G.S. Messenger) – 100 Nos.</li> </ol> </li> </ul>	05/05/2021 10.00 hrs.	Divisional Procurement Committee Distribution Division 4	Office of the DGM(P&D)-DD4, C.E.B., 4th Floor, No. 25, Council Lane, Dehiwala. 011-4204015	3,500.00	400,000.00	Office of the DGM(P&D)-DD4, C.E.B., 4th Floor, No. 25, Council Lane, Dehiwala.	Office of the DGM(P&D)-DD4, C.E.B., 4th Floor, No. 25, Council Lane, Dehiwala.	1,000.00	ICB	Click Here
DD4 (P&D)	DD4/P&D/ICB/2020/053/D  Supply and Delivery of  Aerial Bundled Conductor Alu. (ABC) 230/400V 3x70+54.6+16sqmm – 100,000 m	05/05/2021 10.00 hrs.	Divisional Procurement Committee Distribution Division 4	Office of the DGM(P&D)-DD4, C.E.B., 4th Floor, No. 25, Council Lane, Dehiwala. 011-4204015	15,000.00	750,000.00	Office of the DGM(P&D)-DD4, C.E.B., 4th Floor, No. 25, Council Lane, Dehiwala.	Office of the DGM(P&D)-DD4, C.E.B., 4th Floor, No. 25, Council Lane, Dehiwala.	1,000.00	ICB	Click Here
DD4 (P&D)	DD4/P&D/ICB/2021/002/D  Supply and Delivery of  1. Joint Compression Midspan (Fly) 7/3.40mm – 16,000 Nos. 2. Non Tension Sleeves (Fly) 7/3.40mm – 4,350 Nos. 3. Non Tension Sleeves (Racoon) 7/4.09mm – 2,600 Nos. 4. Joint Non Tension for AAAC (ELM) 19/3.76mm – 400 Nos. 5. Joint Non Tension (LYNX) 37/2.79mm – 1200 Nos. 6. Dead End Tension Clamp for LYNX Conductor with Jumper Terminal-20 Nos. 7. Connectors, Dead End Non Tension Crimp Type – 19/3.76mm (ELM)-60 Nos.	05/05/2021 10.00 hrs.	Divisional Procurement Committee Distribution Division 4	Office of the DGM(P&D)-DD4, C.E.B., 4th Floor, No. 25, Council Lane, Dehiwala. 011-4204015	3,500.00	200,000.00	Office of the DGM(P&D)-DD4, C.E.B., 4th Floor, No. 25, Council Lane, Dehiwala.	Office of the DGM(P&D)-DD4, C.E.B., 4th Floor, No. 25, Council Lane, Dehiwala.	1,000.00	ICB	Click Here
DD4 (P&D)	DD4/P&D/ICB/2021/007/D  Supply and Delivery of  Bolts & Nuts - Ungalvanized	05/05/2021 10.00 hrs.	Divisional Procurement Committee Distribution Division 4	Office of the DGM(P&D)-DD4, C.E.B., 4th Floor, No. 25, Council Lane, Dehiwala. 011-4204015	12,500.00	600,000.00	Office of the DGM(P&D)-DD4, C.E.B., 4th Floor, No. 25, Council Lane, Dehiwala.	Office of the DGM(P&D)-DD4, C.E.B., 4th Floor, No. 25, Council Lane, Dehiwala.	1,000.00	ICB	Click Here
Division 04 (Southern)	SP/DGM/C5/40/21(N) Supply and Delivery of 1000 nos of 6.0m/50kg Pre Stressed SPUN Concrete	12/04/2021 09.00 hrs.	Provincial Procurement	DGM (SP)'s Office, CEB, 167, Matara Road,	4,000.00	150,000.00	DGM (SP)'s Office CEB, No-167,	DGM (SP)'s Office CEB, No-167,	N/A	NCB	Click here

Poles.		Committee	Galle. T.P.091-2232095			Matara Road, Galle.	Matara Road, Galle.			
SP/DGM/C5/41/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Pre Stressed SPUN Concrete Poles.	12/04/2021 09.00 hrs.	Provincial Procurement Committee	DGM (SP)'s Office, CEB, 167, Matara Road, Galle. T P 091-2232095	5,000.00	190,000.00	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	N/A	NCB	Click here
SP/DGM/C5/42/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Pre Stressed SPUN Concrete Poles.	12/04/2021 09.00 hrs.	Provincial Procurement Committee	DGM (SP)'s Office, CEB, 167, Matara Road, Galle.	5,000.00	190,000.00	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	N/A	NCB	Click here
SP/DGM/C5/43/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Reinforced Concrete Poles.	12/04/2021 09.00 hrs.	Provincial Procurement Committee	167, Matara Road, Galle.	5,000.00	180,000.00	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	N/A	NCB	Click here
SP/DGM/C5/44/21(N) Supply and Delivery of 100 nos of 11m/350kg Pre Stressed Concrete Poles.	12/04/2021 09.00 hrs.	Provincial Procurement Committee	DGM (SP)'s Office, CEB, 167, Matara Road, Galle. T.P.091-2232095	1,000.00	60,000.00	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	N/A	NCB	Click here
SP/DGM/C5/45/21(N) Supply and Delivery of 200 nos of 11m/500kg Pre Stressed Concrete Poles.	12/04/2021 09.00 hrs.	Provincial Procurement Committee	DGM (SP)'s Office, CEB, 167, Matara Road, Galle. T.P.091-2232095	4,000.00	120,000.00	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	N/A	NCB	Click here
SP/DGM/C5/46/21(N) Supply and Delivery of 100 nos of 13m/500kg Pre Stressed Concrete Poles.	12/04/2021 09.00 hrs.	Provincial Procurement Committee	DGM (SP)'s Office, CEB, 167, Matara Road, Galle. T.P.091-2232095	3,000.00	80,000.00	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	N/A	NCB	Click here
SP/DGM/C5/47/21(N) Supply and Delivery of 100 nos of 13m/850kg Pre Stressed Concrete Poles.	12/04/2021 09.00 hrs.	Provincial Procurement Committee	DGM (SP)'s Office, CEB, 167, Matara Road, Galle. T.P.091-2232095	4,000.00	105,000.00	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	N/A	NCB	Click here
SP/DGM/C5/48/21(N) Supply and Delivery of 600 nos of G.I.PIPES FOR SERVICE CONNECTIONS 5.8m/76.1mm	07/04/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP)'s Office, CEB, 167, Matara Road, Galle. T.P.091-2232095	4,000.00	100,000.00	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	DGM (SP)'s Office CEB, No-167, Matara Road, Galle.	N/A	NCB	Click here
CEB/TCP/DGM/CWGS/2021/01  Bidding Document for Supply and Delivery of Control Cables, Instrumentation Cables & Power Cables For Construction of Wagawatta Grid Substation	29/04/2021 10.00 Hrs	Divisional Procurement Committee (Projects)	Office of the DGM (Transmission Construction Projects), No. 55/1-1, Thalapathpitiya Road, Embuldeniya, Nugegoda, Sri Lanka.	Rs. 9,000.00	Rs. 400,000.00	Office of the DGM (Transmission Construction Projects), No. 55/1-1, Thalapathpitiya Road, Embuldeniya, Nugegoda, Sri Lanka.	Office of the DGM (Transmission Construction Projects), No. 55/1-1, Thalapathpitiya Road, Embuldeniya, Nugegoda, Sri Lanka.	Available to Download from CEB Web Site	NCB	Click Here
			Fax: +94 (11) 2836053							
	T	I	Jonati dellon	I KP 1 000 00			<u> </u>	Can bo	T	T .
LV/T/2020/0420  Construction of Rest Room for Cleaning Crew of MPB area in LVPP Premises.	21/04/2021 14.00 hrs. Pre Bid meeting 31/03/2021 10.00 hrs	Lakvijaya Procurement Committee	Power Plant Manager Lakvijaya Power Plant Ceylon Electricity Board Narakkalliya Norochcholai 032-2268964, 977	Deposit to Peoples Bank Acc. No: 20420014008 5134 Acc. Name Collection	LKR 25,000.00	Power Plant Manager Lakvijaya Power Station Ceylon Electricity Board Narakkalliya Norochcholai	Power Plant Manager Lakvijaya Power Plant Ceylon Electricity Board Narakkalliya Norochcholai	obtained free of charge from https://www. ceb.lk/tender -notice/en	NCB	Click Here
	SP/DGM/C5/41/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Pre Stressed SPUN Concrete Poles.  SP/DGM/C5/42/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Pre Stressed SPUN Concrete Poles.  SP/DGM/C5/43/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Reinforced Concrete Poles.  SP/DGM/C5/44/21(N) Supply and Delivery of 100 nos of 11m/350kg Pre Stressed Concrete Poles.  SP/DGM/C5/44/21(N) Supply and Delivery of 200 nos of 11m/500kg Pre Stressed Concrete Poles.  SP/DGM/C5/46/21(N) Supply and Delivery of 100 nos of 13m/500kg Pre Stressed Concrete Poles.  SP/DGM/C5/47/21(N) Supply and Delivery of 100 nos of 13m/850kg Pre Stressed Concrete Poles.  SP/DGM/C5/48/21(N) Supply and Delivery of 600 nos of 6.1.PIPES FOR SERVICE CONNECTIONS 5.8m/76.1mm  CEB/TCP/DGM/CWGS/2021/01  Bidding Document for Supply and Delivery of Control Cables, Instrumentation Cables & Power Cables For Construction of Wagawatta Grid Substation	SP/DGM/C5/41/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Pre Stressed SPUN Concrete Poles.  SP/DGM/C5/42/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Pre Stressed SPUN Concrete Poles.  SP/DGM/C5/43/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Reinforced Concrete Poles.  SP/DGM/C5/44/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Reinforced Concrete Poles.  SP/DGM/C5/44/21(N) Supply and Delivery of 100 nos of 11m/350kg Pre Stressed Concrete Poles.  SP/DGM/C5/45/21(N) Supply and Delivery of 200 nos of 11m/500kg Pre Stressed Concrete Poles.  SP/DGM/C5/46/21(N) Supply and Delivery of 100 nos of 13m/500kg Pre Stressed Concrete Poles.  SP/DGM/C5/46/21(N) Supply and Delivery of 100 nos of 13m/500kg Pre Stressed Concrete Poles.  SP/DGM/C5/46/21(N) Supply and Delivery of 100 nos of 13m/850kg Pre Stressed Concrete Poles.  SP/DGM/C5/48/21(N) Supply and Delivery of 100 nos of 13m/850kg Pre Stressed Concrete Poles.  SP/DGM/C5/48/21(N) Supply and Delivery of 600 nos of G.I.PIPES FOR SERVICE CONNECTIONS 5.8m/76.1mm  CEB/TCP/DGM/CWGS/2021/01 Bidding Document for Supply and Delivery of Control Cables, Instrumentation Cables & Power Cables For Construction of Wagawatta Grid Substation  21/04/2021 10.00 Hrs  LV/T/2020/0420 Construction of Rest Room for Cleaning Crew of MPB area in LVPP Premises.  Pre Bid meeting 31/03/2021	SP/DCM/C5/44/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Pre Stressed SPUN Concrete Poles. SP/DCM/C5/42/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Pre Stressed SPUN Concrete Poles. SP/DCM/C5/43/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Reinforced Concrete Poles. SP/DCM/C5/43/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Reinforced Concrete Poles. SP/DCM/C5/44/21(N) Supply and Delivery of 100 nos of 11m/350kg Pre Stressed Concrete Poles. SP/DCM/C5/44/21(N) Supply and Delivery of 200 nos of 11m/500kg Pre Stressed Concrete Poles. SP/DCM/C5/46/21(N) Supply and Delivery of 200 nos of 13m/500kg Pre Stressed Concrete Poles. SP/DCM/C5/46/21(N) Supply and Delivery of 100 nos of 13m/500kg Pre Stressed Concrete Poles. SP/DCM/C5/46/21(N) Supply and Delivery of 100 nos of 13m/500kg Pre Stressed Concrete Poles. SP/DCM/C5/46/21(N) Supply and Delivery of 100 nos of 13m/500kg Pre Stressed Concrete Poles. SP/DCM/C5/46/21(N) Supply and Delivery of 100 nos of 13m/500kg Pre Stressed Concrete Poles. SP/DCM/C5/46/21(N) Supply and Delivery of 100 nos of 13m/500kg Pre Stressed Concrete Poles. SP/DCM/C5/46/21(N) Supply and Delivery of 100 nos of 13m/500kg Pre Stressed Concrete Poles. SP/DCM/C5/46/21(N) Supply and Delivery of 100 nos of 13m/500kg Pre Stressed Concrete Poles. Provincial Procurement Committee  SP/DCM/C5/46/21(N) Supply and Delivery of 600 nos of G.I.PIPES FOR SERVICE CONNECTIONS SP/DCM/C5/46/21(N) Supply and Delivery of 600 nos of G.I.PIPES FOR SERVICE CONNECTIONS Delivery of 100 nos of G.I.PIPES FOR SERVICE CONNECTIONS SP/DCM/C5/46/21(N) Supply and Delivery of 600 nos of G.I.PIPES FOR SERVICE CONNECTIONS Delivery of 600 nos of G.I.PIPES FOR SERVICE CONNECTIONS Delivery of 600 nos of G.I.PIPES FOR SERVICE CONNECTIONS Delivery of 600 nos of G.I.PIPES FOR SERVICE CONNECTIONS Delivery of 600 nos of G.I.PIPES FOR SERVICE CONNECTIONS Delivery of 600 nos of G.I.PIPES FOR SERVICE CONNECTIONS Delivery of 600 nos of G.I.PIPES FOR SERVICE CONNECTIONS Delivery of 600 nos of G.I.PIPES FOR SERVICE CONNE	SPIDGMICS/41/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Pre Stressed SPUN Concrete Poles.  SPIDGMICS/42/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Pre Stressed SPUN Concrete Poles.  SPIDGMICS/43/21(N) Supply and Delivery of 1000 nos of 8.3m/100kg Reinforced Concrete Poles.  SPIDGMICS/43/21(N) Supply and Delivery of 1000 nos of 11m/350kg Pre Stressed Concrete Poles.  SPIDGMICS/43/21(N) Supply and Delivery of 100 nos of 11m/350kg Pre Stressed Concrete Poles.  SPIDGMICS/43/21(N) Supply and Delivery of 100 nos of 11m/350kg Pre Stressed Concrete Poles.  SPIDGMICS/43/21(N) Supply and Delivery of 100 nos of 11m/350kg Pre Stressed Concrete Poles.  SPIDGMICS/43/21(N) Supply and Delivery of 100 nos of 11m/350kg Pre Stressed Concrete Poles.  SPIDGMICS/43/21(N) Supply and Delivery of 100 nos of 13m/350kg Pre Stressed Concrete Poles.  SPIDGMICS/43/21(N) Supply and Delivery of 100 nos of 13m/350kg Pre Stressed Concrete Poles.  SPIDGMICS/43/21(N) Supply and Delivery of 100 nos of 13m/350kg Pre Stressed Concrete Poles.  SPIDGMICS/43/21(N) Supply and Delivery of 100 nos of 13m/350kg Pre Stressed Concrete Poles.  SPIDGMICS/43/21(N) Supply and Delivery of 100 nos of 13m/350kg Pre Stressed Concrete Poles.  SPIDGMICS/43/21(N) Supply and Delivery of 100 nos of 13m/350kg Pre Stressed Concrete Poles.  SPIDGMICS/43/21(N) Supply and Delivery of 100 nos of 13m/350kg Pre Stressed Concrete Poles.  SPIDGMICS/43/21(N) Supply and Delivery of 600 nos of G.I.PIPES FOR SERVICE CONNECTIONS 1.4.00 hrs.  SR/76.1 mm  Divisional Procurement Committee Procure	SPIDGMICS4412(IN)   Supply and Delivery of 1000 nos of 8.3m/100kg Pre Stressed SPUN Concrete Poles.   12/04/2021   99.00 hrs.   Provincial Procurement Committee   12/04/2021   99.00 hrs.   12/04/202	Provincial Procurement	### ### ##############################	## TP Pel 3222055   SPDGMCS412*(IN)   Supply and Delivery of 1000 near of 8 Jin't 100g Pte Stressed SPUN Connetes   1004.0021   Provincing Programment Delivery of 1000 near of 8 Jin't 100g Pte Stressed SPUN Connetes   1004.0021   Provincing Pte Stressed SPUN Connetes Provincing Pte Stressed Connete Provincing Pte Stressed Pte Stressed Connete Provincing Pte Stressed Pte Stressed Connete Provincing Pte Stressed Pte Stressed Pte Stressed Pte Stressed Pte S	## POPOMICS 412 (100) ## SPOOMICS 412 (100)	Production   Pro

					Account						
Generation	Replacement of Heat Exchangers of Radiator Bank No 02 at Sapugaskanda Power Station BID NO: SPS/CE/LP/07M(2)-2021/1223	15/04/2021 10.00 hrs.	Thermal Complex Procurement Committee	Deputy General Manager, Thermal Complex, Generation Head Quarters, New Kelani Bridge Road, Kolonnawa. Tel: 0112423897/ 0112437426	10,000.00	400,000.00	Deputy General Manager, Thermal Complex, Generation Head Quarters, New Kelani Bridge Road, Kolonnawa.	Deputy General Manager, Thermal Complex, Generation Head Quarters, New Kelani Bridge Road, Kolonnawa.	Free	NCB	Click Here
Distribution Division-2	PHM DD2/DGM/CE(SCM)/DPC/2021/02  Construction of 6 Nos. Of SS+0 Type A(Derp) Tower Foundations for Grid Connection of Kerawalapitiya Nugape Mabola 4cct Zebra,LYNX Tower Line (Civil works only)  Qualification of Registered Bidder of ICTAD Grade : C 8 or above	21/04/2021 14.00hrs.	DPC-DD 2	DGM (PR&HM-DD2), Ceylon Electricity Board, P.O. Box 18, Lamagaraya Road, Kandy.	2,000.00	30,000.00	Office of the DGM (PR&HM-DD2), Ceylon Electricity Board, P.O. Box 18, Lamagaraya Road, Kandy.	Office of the DGM (PR&HM-DD2), Ceylon Electricity Board, P.O. Box 18, Lamagaraya Road, Kandy.	N/A	NCB	click here
	Qualification of registered blader of 101745 Glade . 5 6 of above			Fax: 081 2222286			Fax: 081 2222286	Fax: 081 2222286			
				Services							
Generation Division (Samanala Complex)	SC/DGM/BID/KGPS/2021/02 Obtaining the service of a hiring van for Kukule Ganga Power Station (KGPS)  Vehicles should not exceed 10 years from the date of first registration during the contract period.  Un-registered Vehicles if considered, should register within 02 weeks of awarding	21/04/2021 14.00hrs.	Generation Junior Procurement Committee (Samanala Complex)	Office of the Chief Engineer (Kukule Ganga Power Station), Ceylon Electricity Board, Kaluwalathenna, Kelinkanda, Agalawatta. T.P.: 0342243743 Email.: cekgpssc.gen@ceb.lk	1,000.00 Payment shall be paid at any branch to the credit of Samanala Complex Collection Account of the People's Bank, Headquarter s Branch, 2042004100 85134 & produce the bank slip.	20,000.00 Bank draft, Bank guarantee or Depositing to People's Bank acc. No: 2042004100851 34	Office of the Chief Engineer (Kukule Ganga Power Station), Ceylon Electricity Board, Kaluwalathenna, Kelinkanda, Agalawatta.	Office of the Chief Engineer (Kukule Ganga Power Station), Ceylon Electricity Board, Kaluwalathenna, Kelinkanda, Agalawatta. On 21/04 /2021 at 14:00 hrs.	N./A Can be read free of charge at the Office of the CE (KGPS)	NCB	Click Here
Generation (Laxapana Complex)	DGM/LC/Civil/Ten/2020 - 06 Tender for Construction of Concrete Steps, Rubble/Concrete Laying The Penstock Line and Repair Damage Trenches in New Laxapana Penstock Line.	08/04/ 2021 1400 hrs.	Junior Procurement Committee -LC	DGM(LC), CEB, Laxapana Complex, Laxapana Tel: 0512232085 051-2232084 Fax: 051-2232211 Tender Documents can be purchased on or before 07/04/2021 at 16.00 hrs	2,000/= Paying at DGM (LC) Office, Laxapana by cash or Bank draft or Deposit to People's Bank headquarters branch A/C No. 2042003200 85134 (Please clearly	Rs. 250,000/=	DGM(LC), CEB, Laxapana Complex, Laxapana	DGM(LC), CEB, Laxapana Complex, Laxapana	Can be downloaded from CEB web site	NCB	Click Here

					mention the Bid number in the bank slip for our reference) or cash paying to the CEB cash counter in Laxapana Complex Office.						
Generation (Laxapana Complex)	Obtaining service of a Hiring Vehicle (Passenger Van) to provide the official transport for Laxapana Power station, CEB  LC/LAX/QTN/2021/035	20/04/2021 14:00 hrs.	Generation Junior Procurement Committee (Laxapana Complex)	Deputy General Manager (Laxapana Complex) Office of the Deputy General manager, Ceylon Electricity Board, Laxapana Laxapana T.P. 051-2232084,051- 2232085 Email: dgmlc.gen@ceb.lk	O Should be deposited to Laxapana complex collection account at People's Bank Head Office Branch, A/C No. 2042003200 85134 Deposit slip should be presente d to get a bid documen t	Rs. 10,000.00	Deputy General Manager (Laxapana Complex), Laxapana, Office of the Deputy General manager, Ceylon Electricity Board, Laxapana	Deputy General Manager (Laxapana Complex), Laxapana, Office of the Deputy General manager, Ceylon Electricity Board, Laxapana, On 08/04/2021 at 14:00 hrs.	-	NCB	Click here.
Generation (Laxapana Complex)	Obtaining service of a Hiring Car to provide the official transport for Electrical Engineer (Instrumentation & Control) of Laxapana Power station, CEB LC/LAX/QTN/2021/044	20/04/2021 14:00 hrs.	Generation Junior Procurement Committee (Laxapana Complex)	Deputy General Manager (Laxapana Complex), Office of the Deputy General Manager, Ceylon Electricity Board, Laxapana. T.P. 051-2232084, 051- 2232085 Email: dgmlc.gen@ceb.lk	Rs. 1000.0 0 Should be deposit ed to CEB generati on collectio n account at Peoples 'Bank Head office Branch Acc. No.:	Rs. 10,000.00	Deputy General Manager (Laxapana Complex), Office of the Deputy General Manager, Ceylon Electricity Board, Laxapana.	Deputy General Manager (Laxapana Complex), Office of the Deputy General Manager, Ceylon Electricity Board, Laxapana. On 08/04/2021 at 14:00 hrs.	-	NCB	Click here.

Lakvijaya Power Plant	LV/T/2020/0431  (Re-Bidding)  Procurement Heavy Machinery Maintenance Support Services for Lakvijaya Power Plant	21/04/2021 14:00 hrs.	Lakvijaya Procurement Committee	Power Plant Manager Lakvijaya Power Plant Ceylon Electricity Board Narakkalliya Norochcholai 032-2268964, 977	2042003 2008513 4 Deposit slip should be presented to get a bid document LKR 3,500.00 Deposit to Peoples Bank Acc. No: 2042001400 85134 Acc. Name Collection Account	LKR 200,000.00	Power Plant Manager Lakvijaya Power Station Ceylon Electricity Board Narakkalliya Norochcholai	Power Plant Manager Lakvijaya Power Plant Ceylon Electricity Board Narakkalliya Norochcholai	Can be obtained free of charge from https://www.ceb.lk/tender-notice/en	NCB	Click Here
Generation (Mahaweli Complex)	MC/RND/PT/2021/02 Obtaining Cleaning, Maintenance, Janitorial and Other services for CEB Building Site Located in CECB Building Site Belongs to Rantambe Power Station –2021	19/04/2021 14:00 hrs.	Mahaweli Complex Procurement Committee	Chief Engineer, Randenigala Power Station, Ceylon Electricity Board, P.O. Box 05, Rantembe T.P.: 0554929011/2 Fax.: 0552245755 Email.: cerdmc.gen@ceb.lk	Rs. 1000.00 Should be deposited to CEB Mahaweli Complex Collection Account at Peoples' Bank Headquarter s Branch Acc. No.: 204-2002- 30085- 134  Deposit slip should be presented to get a bid document	LKR. 35,000.00	Chief Engineer, Randenigala Power Station, Ceylon Electricity Board, P.O. Box 05, Rantembe	Chief Engineer, Randenigala Power Station, Ceylon Electricity Board, P.O. Box 05, Rantembe	NA	NCB	Click here
Generation	TC/UJPS/TCPC/COOK/2021/01  HIRING OF A COOK FOR  UTHURU JANANI POWER STATION, CHUNNAKAM  (for the period of one year)	20/04/2021 10.00 hrs.	Thermal Complex Procurement Committee	Office of the Deputy General Manager (Thermal Complex), Ceylon Electricity Board, Generation Head Quarters, New Kelani Bridge Road, Kolonnawa Tel: 0112-423897 or Office of the Chief Engineer, Uthuru Janani Power Station, Ceylon Electricity Board, Chunnakam. Tel: 021-2242247/248	Rs. 1,000.00	Rs. 6,000.00	Chief Engineer, Uthuru Janani Power Station, CEB, Chunnakam. Tel: 021- 2242247/8	10.00 hrs on 20.04.2021 Office of the Deputy General Manager (Thermal Complex), Ceylon Electricity Board, Generation Head Quarters, New Kelani Bridge Road, Kolonnawa Tel: 0112-423897	Nil	NCB	Click Here

			ı	1			1		1		ı
Transmission	TR/O&MS/NCB/2021/03/D Provision of Security Service for Wewalwatta GS	20/04/2021 10.00 hrs.	Transmission Divisional Procurement Committee	Office of the Chief Engineer (Tr. O&M - Southern) Ceylon Electricity Board 300/2, Wackwella Road, Galle. Tel: 091-2241681 Fax: 091-2225527	3,500.00	15,000.00	Office of the Chief Engineer (Tr. O&M – Southern) Ceylon Electricity Board 300/2, Wackwella Road, Galle.	Office of the Chief Engineer (Tr. O&M – Southern) Ceylon Electricity Board 300/2, Wackwella Road, Galle.	-	NCB	Click Here
								Office of the DGM			click here
				Office of the DGM (NCP),			Office of the DGM (NCP),	(NCP), Ceylon			CHCK HETE
				Ceylon Electricity			Ceylon Electricity	Electricity			
	DGM/NCP/C1/HV/2021/005	00/04/0004	Provincial	Board,Maithreepala			Board,Maithreepala	Board,Maithreepala			
DD 01 (NCP)	Libitary of a Confee Floatistal Facinass (Communicity for 00 Venus Period	08/04/2021 15.00 hrs.	Procurement	Senanayake Mawatha,	500.00	10,000.00	Senanayake Mawatha,	Senanayake	N/A	NCB	
	Hiring of a Car for Electrical Engineer (Commercial) for 02 Years Period.		Committee	Anuradhapura.			Anuradhapura.	Mawatha,			
				TP. 025 - 2222552			TP. 025 - 2222552	Anuradhapura.			
								TP. 025 - 2222552			
	DGM/NWP1/CEECM/T/2020/362			Chief Engineer			Deputy General	Deputy General			
DD1	Sales of Unserviceable items in Kuliyapitiya-I, Kuliyapitia-II, Galmuruwa, Wariyapola & Millawa Gangs of Chief Electrical Engineer (Distribution	04/04/0004	Provincial	(Commercial) Branch CEB		10% of the Value	Manager's(NWP-I) Office	Manager's(NWP-I) Office			Click Her
(NWP1)	Maintenance) Unit.	21/04/2021 14:00 hrs.	Procurement Committee.	Narammala Road,	1,000.00	of Lot	CEB Narammala Road,	CEB		NCB	<u> </u>
				Kuliyapitiya. 037 - 2281892			Kuliyapitiya	Narammala Road, Kuliyapitiya			
DD 01 (NWP-2)	CEB/NWP2/NCB/M/21/0020	22/04/2021 10.00 hrs.	Provincial	The Office of the Deputy General Manager (NWP	1,000.00	40,000.00	The Office of the Deputy General Manager (NWP -2),	The Office of the	-	NCB	Download
(INVVP-2)	Hiring a Van for the official use of Electrical Superintendent of (Mallawapitiya) CSC	10.00 ms.	Procurement Committee	-2),			Ceylon Electricity Board,	Deputy General Manager (NWP -2),			
				Ceylon Electricity Board, No.25,			No.25, Rajapihilla Road,	Ceylon Electricity Board.			
				Rajapihilla Road,			Kurunegala.	No.25,			
				Kurunegala. T.No: 037- 2065498			T.No: 037- 2065498 Fax: 037- 2065497	Rajapihilla Road, Kurunegala.			
				Fax: 037-2065497			Fax . 037 - 2003497	T.No: 037- 2065498			
DD 01	CEB/NWP2/NCB/M/21/0021	22/04/2021	Provincial	The Office of the Deputy	1,000.00	40,000.00	The Office of the Deputy	Fax: 037-2065497 The Office of the		NCB	Downloa
(NWP-2)	Hiring a Van for the official use of Electrical Superintendent (Maintenance) unit of	10.00 hrs.	Procurement	General Manager (NWP	1,000.00	40,000.00	General Manager (NWP -2),	Deputy General	-	NCB	DOWING
	Electrical Engineer (Maho) Office		Committee	-2), Ceylon Electricity Board,			Ceylon Electricity Board, No.25,	Manager (NWP -2), Ceylon Electricity			
				No.25,			Rajapihilla Road,	Board,			
				Rajapihilla Road, Kurunegala.			Kurunegala. T.No: 037- 2065498	No.25, Rajapihilla Road,			
				T.No: 037- 2065498			Fax: 037-2065497	Kurunegala.			
				Fax: 037-2065497				T.No: 037- 2065498 Fax: 037- 2065497			
DD 01	CEB/NWP2/NCB/M/21/0022	22/04/2021	Provincial	The Office of the Deputy	1,000.00	40,000.00	The Office of the Deputy	The Office of the	-	NCB	Downloa
(NWP-2)	Hiring a Van for the official use of Electrical Superintendent (Alawwa) CSC	10.00 hrs.	Procurement Committee	General Manager (NWP -2),			General Manager (NWP -2), Ceylon Electricity Board,	Deputy General Manager (NWP -2),			
				Ceylon Electricity Board,			No.25,	Ceylon Electricity			
				No.25, Rajapihilla Road,			Rajapihilla Road, Kurunegala.	Board, No.25,			
				Kurunegala.			T.No: 037- 2065498	Rajapihilla Road,			

				T.No: 037- 2065498			Fax: 037-2065497	Kurunegala.			
				Fax: 037-2065497				T.No: 037- 2065498 Fax: 037- 2065497			
DD 01 (NWP-2)	CEB/NWP2/NCB/M/21/0023 Hiring a Van for the official use of Electrical Superintendent (Giriulla) CSC	22/04/2021 10.00 hrs.	Provincial Procurement Committee	The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037- 2065498 Fax: 037- 2065497	1,000.00	40,000.00	The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala. T.No: 037- 2065498 Fax: 037- 2065497	The Office of the Deputy General Manager (NWP -2), Ceylon Electricity Board, No.25, Rajapihilla Road, Kurunegala, T.No: 037- 2065498 Fax: 037- 2065497	-	NCB	Download
DD2 EP	DGM [E]/QPPC/21/111  Hiring a van for the use of Electrical Superintendent (Office) at Batticaloa for a period of 02 years.	07/04/2021 14.00 hrs.	Provincial Procurement Committee (East)	Office of the Area Chief Engineer (Batticaloa) 065-2222639 Or Office of the IGM [East], Trincomalee 26-2222666 26-2221030	1000.00	20,000.00	Office of the DGM [East], Uppuveli , Trincomalee	Office of the DGM [East], Jppuveli, Frincomalee	-	NCB	Click Here
DD2 EP	DGM [E]/QPPC/21/112  Hiring a Motor Car / Double Cab for the use of Chief Engineer (Energy Management)-East for a period of 02 years.	07/04/2021 14.00 hrs.	Provincial Procurement Committee (East)	office of the IGM [East], Trincomalee 26-2222666 26-2221030	1000.00	20,000.00	Office of the DGM [East], Uppuveli , Trincomalee	Office of the DGM [East], Jppuveli, Irincomalee	-	NCB	Click Here
DD2 (WPN)	WPN/NCB/SEC-KRI/2021/19 Provision of Private Security Service to Electrical Engineer's office – Kirindiwela	07/04/2021 14.00 hrs.	Provincial Procurement Committee	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	500.00	70,000.00	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda	-	NCB	Click Here
DD2 (WPN)	WPN/NCB/SEC-DIVI/2021/140 Provision of Private Security Service to Electrical Engineer's office - Divulapitiya	07/04/2021 14.00 hrs.	Provincial Procurement Committee	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	500.00	50,000.00	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda	-	NCB	Click Here
DD2 (WPN)	WPN/NCB/P&D-V159/2021/02 Hiring of a Van for Chief Engineer Planning & Development's Office	07/04/2021 14.00 hrs.	Provincial Procurement Committee	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	500.00	20,000.00	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011-2911071/72	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	-	NCB	Click Here
DD2 (WPN)	WPN/NCB/Con-V148/2021/25 Hiring of a Van for Weliveriya Site Chief Engineer (Construction)	07/04/2021 14.00 hrs.	Provincial Procurement Committee	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	500.00	20,000.00	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011-2911071/72	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	-	NCB	<u>Click Here</u>
DD2 (WPN)	WPN/NCB/J-V74/2021/32 Hiring of a Van for Consumer Service Centre- Ragama	07/04/2021 14.00 hrs.	Provincial Procurement Committee	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	500.00	20,000.00	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011-2911071/72	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	-	NCB	Click Here
DD2 (WPN)	WPN/NCB/DGM-V05/2021/93 Hiring of a Van for Electrical Engineer- (Commercial)'s Office	07/04/2021 14.00 hrs.	Provincial Procurement Committee	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	500.00	20,000.00	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011-2911071/72	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	-	NCB	Click Here

DD2 (WPN)	WPN/NCB/V-V67/2021/141 Hiring of a Van for Consumer Service Centre- Nittambuwa	07/04/2021 14.00 hrs.	Provincial Procurement Committee	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	500.00	20,000.00	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011-2911071/72	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	_	NCB	Click Here
DD2 (WPN)	WPN/KEL/CE/TC01/2020/03 Lease out a Building for consumer Service Center – Mawaramandiya (Around the area of Kiribathgoda, Makola, Sapugaskanda)	07/04/2021 14.00 hrs.	Provincial Procurement Committee	Chief Electrical Engineer's Office, CEB,No.624, Kandy Rd, Eldeniya, Kadawatha. Tel. 011-2925880 Fax .011-2925885	500.00	50,000.00	Chief Electrical Engineer's Office, CEB,No.624, Kandy Rd, Eldeniya, Kadawatha. Tel. 011-2925880 Fax.011-2925885	Chief Electrical Engineer's Office, CEB,No.624, Kandy Rd, Eldeniya, Kadawatha. Tel. 011-2925880 Fax .011-2925885	-	NCB	Click Here
	Send a SMS with Tender	Number, Compar	ny Name, Business	Reg. No. & Address to 07025	16069 in advance	to collect the tender	documents of DD4 (WPS-1)		1		
DD4 (WPS-1)	WPS-1/PPC/T/2021/34  Janitorial Services for office of the Chief Engineer Distribution Maintenance (WPS-1)	22/04/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	5,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/2021/35 Lease out a building for Mathugama Area Office.	22/04/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	00.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/CIVIL/T/2021/05 Bid for Refurbishment and Partition of E-City Office at Kalubowila CSC.	22/04/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,000.00	5,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/V/2021/05 Hiring of a Car for EE-Maintence (Mathugama), Western Province South – I.	22/04/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	15,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.			Click here
DD4 (SP2)	SP02/CE(C&CS)/VEHICLE/V01/2021/01  Hiring of a Motor Car for Chief Engineer (C&CS) Unit DGM SP-02 Office Tangalle	07/04/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle. Tel. No. 047-2200888	500.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle		NCB	Click Here

				Fax: 047-2241810						
DD4 (SP2)	SP02/CE(C&CS)/VEHICLE/V02/2021/02 Hiring of a Motor Car for Account (Exp) Unit DGM SP-02 Office Tangalle	07/04/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241810	500.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	 NCB	Click Here
DD4 (SP2)	SP02/CE(C&CS)/VEHICLE/V03/2021/03  Hiring of a Dual Purpose Van for Chief Engineer (C&CS) Unit DGM SP-02 Office Tangalle	07/04/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241810	500.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	 NCB	Click Here
DD4 (SP2)	SP02/CE(C&CS)/VEHICLE/V04/2021/04 Hiring of a Dual Purpose Van for Chief Engineer (C&CS) Unit DGM SP-02 Office Tangalle	07/04/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241810	500.00	20,000.00	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	 NCB	Click Here
DD4 (SP2)	SP02/CE(C&CS)/VEHICLE/V05/2021/05 Hiring of a Dual Purpose Van for DGM Office DGM SP-02 Tangalle	07/04/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241810	500.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	 NCB	Click Here
DD4 (SP2)	SP02/CE(C&CS)/VEHICLE/V06/2021/06 Hiring of a Dual Purpose Van for Human Resources Unit DGM SP-02 Office Tangalle	07/04/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241810	500.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	 NCB	Click Here
DD4 (SP2)	SP02/CE(C&CS)/VEHICLE/V07/2021/07 Hiring of a Motor Car for Chief Engineer (DM) Unit DGM SP-02 Office Tangalle	07/04/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241810	500.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	 NCB	Click Here
DD4 (SP2)	SP02/CE(C&CS)/VEHICLE/V08/2021/08 Hiring of a Motor Car for Chief Engineer (Construction) Unit DGM SP-02 Office Tangalle	07/04/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle. Tel. No. 047-2200888	500.00	20,000.00	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	 NCB	Click Here

				Fax: 047-2241810							
DD4 (SP2)	SP02/CE(C&CS)/VEHICLE/V09/2021/09 Hirring of a Motor Car for Chief Engineer (Construction) Unit DGM SP-02 Office Tangalle	07/04/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241810	500.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, Muhudu Mawatha, Tangalle		NCB	Click Here
Project Division	PSRSP/PM2/Tenders/2021/01  Bid for hiring of Three (03) numbers of 4W Double Cabs for one-year period on wet lease basis for Office of Power System Reliability Strengthening Project (PSRSP), Ceylon Electricity Board.  Note: Bid document can be obtained until 12 .00 hrs on 20th April 2021	22/04/2021. 10:00 hrs.	Divisional Procurement Committee Projects	Office of Project Director, Power System Reliability Strengthening Project, Ceylon Electricity Board, 759, Thalangama South, Pelawatta, battaramulla 10120.	500.00	10,000.00	Office of Project Director, Power System Reliability Strengthening Project, Ceylon Electricity Board, 759, Thalangama South, Pelawatta, battaramulla 10120. 011-2888495/96	Office of Project Director, Power System Reliability Strengthening Project, Ceylon Electricity Board, 759, Thalangama South, Pelawatta, battaramulla 10120. 011-2888495/96	N/A	NCB	Click Here

Chairman of the above Procurement Committees, on behalf of the Ceylon Electricity Board, now invites sealed Bids from potential Suppliers for the above mentioned items on the basis of International /National competitive bidding. Bids should be submitted only on the bid documents purchased from the CEB.

Bidding Documents will be issued only to the prospective Bidder or their accredited Agents. Wherever necessary they should get registered in terms of the Public Contract Act No.3of 1987.

Bidding Documents could be purchased by any prospective bidder or their accredited Agent on submission of written request to the respective Deputy General Manager/Chief Engineer of the CEB upon payment of the amount indicated in Column 6 of the above table for each set of Bid Document, between 0900 hrs. and 1500 hrs. on any working days till the day prior to the bid closing date. Payment shall be made in cash or bank draft drawn in favour of the General Manager, CEB.

Foreign Diplomatic Missions/ Trade Commissions may obtain information copies of the Bidding Documents, free of charge on submission of written request. The Bidding Documents may be inspected by the prospective bidder or their Agents at the office of the respective DGM/CE free of charge.

Bids will be opened immediately after the closing time of the bidding, in the presence of Bidders and their authorized representatives at the locations indicated in column 9. Late Bids shall be rejected.

All clarifications shall be sought two weeks before the Bid closing date, from the respective DGM/CE of the CEB who issued the bidding Documents.

\* ICB – International Competitive Bidding , NCB – National Competitive Bidding.

## **General Manager**

