

**CEYLON ELECTRICITY BOARD**  
**SRI LANKA**  
**ADDENDUM 1**

**NOTIFICATION OF**  
**EXTENSION OF BID CLOSING DATE**

<b>Loan No. and Title:</b>	51122-SRI: Power System Reliability Strengthening Project
<b>Contract No. and Title:</b>	CEB/AGM/PRO/2020/IFB/PSRSP-P2B Procurement of Plant – Design, Supply and Install for Package 2-Lot B: Construction of Kotugoda/ Kelaniya – Peliyagoda 145 kV Cable

1. Further to the paper advertisement dated 13<sup>th</sup> May 2021 on above project title, it is informed hereby that the bid closing date is extended by another Two (2) weeks' time.
2. Deliver bids to the address below:
  - Project Manager (PMU-3), Office of the Project Manager (PMU-3), Power System Reliability Strengthening Project, Ceylon Electricity Board, 759, Thalangama South, Pelawatta, Sri Lanka
  - On or before the deadline: 11<sup>th</sup> August 2021 at 10:00 hours (Local Time)
  - Together with a bid security in the amount as described in the Bidding Documents.
  - Late bids shall be rejected.

Technical bids will be opened on 11<sup>th</sup> August 2021 at 10:00 hours (Local Time) in the presence of Bidders' representatives who choose to attend at the Office of the Project Manager (PMU-3), Power System Reliability Strengthening Project, Ceylon Electricity Board, 759, Thalangama South, Pelawatta, Sri Lanka.

THE CHAIRMAN  
STANDING CABINET APPOINTED PROCUREMENT COMMITTEE

ලංකා විදුලිබල මණ්ඩලය  
இலங்கை மின்சார சபை  
CEYLON ELECTRICITY BOARD

