



CEYLON ELECTRICITY BOARD
SRI LANKA
ADDENDUM 2

NOTIFICATION OF
EXTENSION OF BID CLOSING DATE

Loan No. and Title:	51122-SRI: Power System Reliability Strengthening Project
Contract No. and Title:	CEB/AGM/PRO/2020/IFB/PSRSP-P2B Procurement of Plant – Design, Supply and Install for Package 2-Lot B: Construction of Kotugoda/ Kelaniya – Peliyagoda 145 kV Cable

1. Further to the paper advertisement dated 13th May 2021 on above project title, it is informed hereby that the bid closing date is extended by another Four (4) weeks' time.
2. Deliver bidsto the address below:
 - Project Manager (PMU-3), Office of the Project Manager (PMU-3), Power System Reliability Strengthening Project, Ceylon Electricity Board, 759, Thalagama South, Pelawatta, Sri Lanka
 - On or before the deadline: 8th September 2021 at 10:00 hours (Local Time)
 - Together with a bid security in the amount as described in the Bidding Documents.
 - Late bids shall be rejected.

Technical bids will be opened on 8th September 2021 at 10:00 hours (Local Time) in the presence of Bidders' representatives who choose to attend at the Office of the Project Manager (PMU-3), Power System Reliability Strengthening Project, Ceylon Electricity Board, 759, Thalagama South, Pelawatta, Sri Lanka.

THE CHAIRMAN
STANDING CABINET APPOINTED PROCUREMENT COMMITTEE

ලංකා විදුලිබල මණ්ඩලය
இலங்கை மின்சார சபை
CEYLON ELECTRICITY BOARD

