

**CEYLON ELECTRICITY BOARD  
SRI LANKA**

**ADDENDUM 2**

**NOTIFICATION OF REVISION OF BID CLOSING DATE**

<b>Loan and Title:</b>	51122-SRI: Power System Reliability Strengthening Project
<b>Contract No. and Title:</b>	<b>CEB/AGM/PRO/2021/IFB/PSRSP/P1A</b> Procurement of Plant – Design, Supply and Installation Package 1 Lot A of PSRSP – Construction of 132/33 kV Grid Substations

1. Further to the paper advertisements dated February 24, 2022 and May 05, 2022 on above project title, it is informed hereby that the bid closing date is extended by another six (6) weeks' time.
2. Accordingly clause 8 of IFB is amended as follows,

8 Deliver bids to the address below:

Office of the Project Director,  
Power System Reliability Strengthening Project,  
Ceylon Electricity Board,  
No. 759, Thalangama South, Pelawatta, Sri Lanka.

- on or before the deadline: **July 27, 2022, 10:00 hours** (at local time)
- Together with a Bid Security in the amount as described in the Addendum 1.

Late Bids shall be rejected.

Technical bids will be opened on **July 27, 2022 at 10:15 hours** (local time) in the presence of Bidders' representatives who choose to attend at the Office of the Project Director, Power System Reliability Strengthening Project, Ceylon Electricity Board, No. 759, Thalangama South, Pelawatta, Sri Lanka, whereas the Financial Bids shall remain sealed and unopened and shall be placed locked. The Financial Bids of only Technically Responsive and Qualified Bidders shall be opened after Technical Bid Evaluation, whereas, the Financial Bids of those Bidders whose Technical Bids are not responsive and qualified shall be returned unopened after the contract is awarded.

3. All other information in the previous advertisement / Bidding document will remain unchanged.

THE CHAIRMAN  
STANDING CABINET APPOINTED PROCUREMENT COMMITTEE  
MINISTRY OF POWER

ලංකා විදුලිබල මණ්ඩලය  
இலங்கை மின்சார சபை  
CEYLON ELECTRICITY BOARD

