

Tender No./Detail	Published Date	Tender Closing Date	Tender Description	Download Files
CEB/TR-PR/2023/IFB/004	27.07.2023	14.08.2023	Procurement of Materials/ Equipment as Spares & Tools for Transmission Network Requirements. Package 4: Supply and Delivery of Towers, stubs, Tower Accessories, earthing materials, Gantries & Earth mast and Design of Tower Foundations	<a href="https://www.dropbox.com/s/tefu21p5cu0hs9e/Addendum%2001.docx.pdf?dl=0">https://www.dropbox.com/s/tefu21p5cu0hs9e/Addendum%2001.docx.pdf?dl=0</a>
CEB/TR-PR/2023/IFB/005	27.07.2023	14.08.2023	Procurement of Materials/ Equipment as Spares & Tools for Transmission Network Requirements. Package 5: Supply and Delivery of HTLS Conductors, ACCC Hamburg ( Vavuniya Stores)	<a href="https://www.dropbox.com/s/tefu21p5cu0hs9e/Addendum%2001.docx.pdf?dl=0">https://www.dropbox.com/s/tefu21p5cu0hs9e/Addendum%2001.docx.pdf?dl=0</a>
CEB/TR-PR/2023/IFB/006	27.07.2023	14.08.2023	Procurement of Materials/ Equipment as Spares & Tools for Transmission Network Requirements. Package 6: Supply and Delivery of, Lot A – OPGW Conductors and Accessories , Lot B –Insulator sets and Accessories of HTLS Conductor (ACCC Hamburg) and Earth wire	<a href="https://www.dropbox.com/s/tefu21p5cu0hs9e/Addendum%2001.docx.pdf?dl=0">https://www.dropbox.com/s/tefu21p5cu0hs9e/Addendum%2001.docx.pdf?dl=0</a>