

The Office of GCT&DLR Project,
Ceylon Electricity Board,
No. 113, 5th Lane,
Colombo 00300.

Date: December 15, 2023
My Ref. GCTDP/PD/Cable 2

Deputy General Manager (B&OS)
Ceylon Electricity Board

NOTIFICATION OF THE OPENING OF FINANCIAL PART OF THE TENDER

Supply, Delivery and Construction of 220kV, 2nd Underground cable from Kerawalapitiya GSS to Colombo Port GSS under the AIIB Loan Scheme

CEB TENDER NO: CEB/GCTDLRP/2022/IOCT/KPCP/01

The SCAPC approval has been received to accept the technical bids of following bidders and proceed with the evaluation of their financial bids, upon receiving the concurrence of the funding agency, AIIB, for the technical evaluation, via the letter No. PE/TEN/SCAPC/SP/2021/15 dated 28-02-2023 (Annex 1).

It was decided to open the Financial Part of the above Tender on Wednesday, 03rd January 2024 at 10:00 hrs at the Office of AGM (Projects), CEB, 385, 4th Floor, Landmark Building, Galle Road, Colombo 03.


This advertisement shall only be published in the CEB website.

The web advertisement is attached as Annex 02 and softcopy will be emailed. Kindly make arrangements to publish this advertisement in the CEB website at earliest.



Eng. K M G U R Dias
Project Director
Greater Colombo Transmission & Distribution Loss Reduction Project

Copies to: AGM (Projects) - f.i. pl
 PM Cables (GCT&DLRP) - f.n.a. pl



**CEYLON ELECTRICITY BOARD
SRI LANKA**

**NOTIFICATION OF THE
OPENING OF FINANCIAL PART OF THE TENDER**

Date of the Notification:	xx-12-2023
Loan No. and Title:	[Proposed AIIB Loan] Kerawalapitiya-Port 2 nd Transmission Line Project
Tender No. and Title:	CEB/GCTDLRP/2022/IOCT/KPCP/01 Procurement of Plant Design, Supply, and Installation for Construction of 220kV Underground Cable from Kerawalapitiya Switching Station to Colombo Port Grid Substation

1. As per the Clause 34 of the Instructions to Tenderers (ITT) of the Tender Document, The opening of Financial Part of the above Tender is scheduled to be held on Wednesday, 03rd January 2024 at 10:00 hrs at the Office of AGM (Projects), CEB, 385, 4th Floor, Landmark Building, Galle Road, Colombo 03.

THE CHAIRMAN
STANDING CABINET APPOINTED PROCUREMENT COMMITTEE
MINISTRY OF POWER

ලංකා විදුලිබල මණ්ඩලය
இலங்கை மின்சார சபை
CEYLON ELECTRICITY BOARD




Project Director
Greater Colombo Transmission &
Distribution Loss Reduction Project
Ceylon Electricity Board
No. 113, 5th Lane,
Colombo - 03.